

CONSTRUCTION OF THE NEW GUARDHOUSE AT KRUGERSDORP CENTRAL CAMPUS – WESTERN TVET COLLEGE.

SCOPE OF WORKS

Chief Executive Officer: Mr Sandro Shikwambana | **Strategic - Operations - Corporate Decisions Head:** Mr Marito Mabunda
Office Manager - Human Resource and Finance: Mrs Sthembile Modiba

Professional Registered Quantity Surveyors: Mr Phuluphedziso Rambuwani (Reg. No. 7250), Ms Nkagisang Pleasure Lekaba (Reg. No. 6713),
Mr Eric Huebsch (Reg. No. 6830)

Professional Registered Architects: Mr Gary Rufaro Mzembe (Reg. No. PrArch53228341), Ms Lebogang Sinah Sithole (Reg. No. PrArch37141356)

Professional Registered Senior Architectural Technologist: Mr Willy Jabu Maluleka (PSAT61320437)

Professional Registered Civil and Structural Engineers: Mr Nkosinathi Elvis Xulu (Reg. No. 201630186), Ms Moneri Moneri (Reg. No. 2023301543)

Professional Registered Electrical and Mechanical Engineers: Mr Lerotholi Joseph Theko (Reg. No. 2019300661),
Mr Tsepo Eric Molelekoa (Reg. No. 2019300469)

Offices:

Pretoria: 22 Karee Street Irene, Southdowns Office Park, Block D, Suite 12-14. - Tel: 012 665 2632

Polokwane 100 Marshall Street, Polokwane Central - Tel: 015 291 1005



**SCOPE OF WORKS FOR THE CONSTRUCTION OF THE NEW GUARDHOUSE AT KRUGERSDORP CENTRAL CAMPUS –
WESTERN TVET COLLEGE.**

PREPARED BY: SRSQS QUANTITY SURVEYORS (PTY) LTD
Represented by:

Architectural Division: Garry Mzembe, Atlegang Molefe
Quantity Surveying Division: Boniwe Baatjie
Electrical Division: Khomotjo Mothiba

APPROVED BY:



MR. MABUNDA MARITO – STRATEGIC – OPERATIONS – CORPORATE DECISIONS HEAD



MR. SANDRO SHIKWAMBANA – CHIEF EXECUTIVE OFFICER
FOR:

WESTERN TVET COLLEGE (WESTCOL)
REPRESENTED BY: MBULELO MTSHILITA

04 SEPTEMBER 2023

INDEX

-
- 1. Background and Purpose**
 - 2. Assessment Methodology**
 - 3. Visual scope of works**
 - 3.1 Guardhouse**
 - 3.2 CCTV**
 - 3.3 Biometrics**
 - 4. Provisional scope of works**
 - 4.1 Guardhouse**
 - 4.2 CCTV**
 - 4.3 Biometrics**
-

1. BACKGROUND AND PURPOSE

The Western TVET College (WESTCOL) initiated the need to construct the new guardhouse for the safety and security of the college at the Krugersdorp Central campus in order to meet the requirements of the SANS health and safety standards.

SRSQS Quantity Surveying (Pty) Ltd were appointed by WESTCOL to carry-out an assessment and propose a suitable construction approach of works for the respective campus.

The assessment carried out was to identify compliance based on the relevant SANS standards and thereafter determine the required construction works and estimate the cost for the construction of the new guardhouse.

Based on the assessment carried out at Krugersdorp Central campus, there is a need to construct the new guardhouse that will house the security personnel for the safety and security of the college.

As per the Terms of Reference of the appointment, SRSQS Quantity Surveying (Pty) Ltd were to carry-out conditional assessments of the guardhouse and evaluate the compliance of the construction of the new guardhouse to improve the system based on the relevant SANS standards and Occupational Health and Safety Standards.

2. ASSESSMENT METHODOLOGY

The field investigations focused on the construction of the new guardhouse. Issues of concern from the end-users were also highlighted and noted down.

3. VISUAL SCOPE OF WORKS – PROPOSED WORK APPROACH


Remove the temporary containers and build the new guardhouse at a new proposed location. The new guardhouse to be constructed as per the architectural designs and specifications.



Demolish the existing guardhouse complete and construct the new guardhouse as per the architect's design and specification.



Demolish the existing guardhouse complete and construct the new guardhouse as per the architect's design and specification.



4. PROVISIONAL SCOPE OF WORKS

- Demolish the existing guardhouse complete and construct the new guardhouse as per the architectural designs and specifications.
- Supply and install turnstile gates, access control and biometrics.
- Supply and install CCTV cameras.

THE END!!!