
 
 
 
 
SCOPE OF WORKS FOR THE REMOVAL OF TWO ASBESTOS BUILDINS AT VEREENIGING CAMPUS  
 
1. VISUAL SCOPE OF WORKS – PROPOSED WORKS APPROACH FOR REMOVAL OF TWO ASBESTOS BUILDINGS  
 

 Image showing the existing building that should be carefully dismantled and removed as per project manager’s 
instruction and send to the accredited salvage yard.  
 

 
Carefully dismantle and remove the existing building as per project manager’s instruction. 

 

 

 

 

 

 

 

 



 Image showing the existing building that should be carefully dismantled and removed as per project manager’s 
instruction and send to the accredited salvage yard to be located by the contractor.  

 
Carefully dismantle and remove the existing building as per project manager’s instruction. 

 

Image showing the existing structure that should be carefully dismantled and removed as per project manager’s 
instruction and send to the accredited salvage yard to be located by the contractor. 

 
Carefully dismantle and remove the existing building as per project manager’s instruction. 

 



Image showing the existing asbestos roof that should be carefully dismantled and removed as per project manager’s 
instruction and send to the accredited salvage yard to be located by the contractor.  
 

 
Carefully dismantle and remove the existing asbestos roof as per project manager’s instruction. 


Image showing the existing pavement that should be carefully dismantled and removed as per project manager’s 
instruction. 

 
Carefully remove the existing pavement and send to the store yard as per project manager’s instruction. 





Image showing the existing steel double doors that should be removed as per project manager’s instruction.  

 
Carefully remove existing steel doors and send them to the salvage yard to be located by contractor. 
 

PROVISIONAL SCOPE OF WORKS  
 

1. GROUND FLOOR  
 
 Carefully, dismantle and remove the existing asbestos roof as per project manager’s instruction and send to the 

accredited salvage yard to be located by the contractor.  

 Carefully, dismantle and remove the existing asbestos walls as per project manager’s instruction and send to the 
accredited salvage yard to be located by the contractor.  

 Remove electrical small power and lighting.  

 Carefully, remove the existing pavement as per project manager’s instruction.  

 Remove existing steel doors and send to the salvage yard to be located by the contractor.  
 


