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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

BILL 1

PRELIMINARIES

i) The Agreement is to be the  JBCC Series 2000 Principal Building 
Agreement, March 2005 Edition, including all other JBCC support 
documentation that together form the contract between the Employer 
and Contractor

NOTES

ii) The Preliminaries are to be the JBCC Series 2000 Preliminaries, May 
2005 Edition for use with the JBCC Principal Building Agreement and 
shall 
be deemed to be incorporated herein

iii) The Tenderer is deemed to have referred to the above mentioned 
documents for the full intent and meaning of each clause. These clauses 
are referred to by clause number and heading only

iv) Where standard clauses or options are not applicable to this contract 
such modifications, corrections or supplements as are necessary, are 
given under each relevant clause

v) Where any items are not used for this specific contract such items are 
nevertheless listed but marked NOT APPLICABLE in the amount column

vi) If option A as set out in clause B10.3.1 hereinafter, is to be used for the 
adjustment of the preliminaries each item priced is to be allocated to one 
or more of the three categories and entered in the spaces provided 
under each item

vii) Items not priced in these preliminaries shall be deemed to be included 
elsewhere

viii) Should there be any discrepancy between these Preliminaries and the 
Agreement, these Preliminaries shall take precedence
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

SECTION A: PRINCIPAL BUILDING AGREEMENT 

Item

Definitions and interpretation (clause 1)

Fixed:....................... Value Related:....................... Time Related:.......................

1

DEFINITIONS (A1)

Item

Offer, acceptance and performance (clause 2)

Fixed:....................... Value Related:....................... Time Related:.......................

2

OBJECTIVE AND PREPARATION (A2 TO A14)

Item

Documents (clause 3)

Fixed:....................... Value Related:....................... Time Related:.......................

3

Item

Design responsibility (clause 4)

Fixed:....................... Value Related:....................... Time Related:.......................

4

Item

Employer's agents (clause 5)

Fixed:....................... Value Related:....................... Time Related:.......................

5

Item

Site representative (clause 6)

Fixed:....................... Value Related:....................... Time Related:.......................

6

Item

Compliance with regulations (clause 7)

Occupational Health and Safety Act, 1993

Without limiting the generality of the provisions of clause 7.1 of the Agreement, 
the Contractor's attention is drawn to the provisions of the Construction 
Regulations, 2003 issued in terms of the Occupational Health and Safety Act, 
1993 in which it is specifically stated that the Employer shall prepare a 
documented health and safety specification for the Works, and that the 
Employer shall ensure that the Contractor has made provision for the cost of 
health and safety measures during the execution of the Works

Fixed:....................... Value Related:....................... Time Related:.......................

7
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

Works risk (clause 8)

Fixed:....................... Value Related:....................... Time Related:.......................

8

Item

Indemnities (clause 9)

Fixed:....................... Value Related:....................... Time Related:.......................

9

Item

Works insurances (clause 10)

Fixed:....................... Value Related:....................... Time Related:.......................

10

Item

Liability insurances (clause 11)

Fixed:....................... Value Related:....................... Time Related:.......................

11

Item

Effecting insurances (clause 12)

Fixed:....................... Value Related:....................... Time Related:.......................

12

ItemNo clause (clause 13)13

Item

Security (clause 14)

Fixed:....................... Value Related:....................... Time Related:.......................

14

Item

Preparation for and execution of the Works (clause 15) 

Fixed:....................... Value Related:....................... Time Related:.......................

15

EXECUTION (A15 TO A23)

Item

Access to the Works (clause 16)

Fixed:....................... Value Related:....................... Time Related:.......................

16

Item

Contract instructions (clause 17)

In addition to the provisions of sub-clause 17.3, contract instructions are to be 
recorded in triplicate in a contract instruction book, which is to be supplied and 
maintained on site by the Contractor

Fixed:....................... Value Related:....................... Time Related:.......................

17
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

Setting out of the Works (clause 18)

The Contractor shall notify the Principal Agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc. exist in 
order to make the necessary arrangements for the rectification of any such 
encroachments

Fixed:....................... Value Related:....................... Time Related:.......................

18

Item

Assignment (clause 19)

Fixed:....................... Value Related:....................... Time Related:.......................

19

Item

Nominated Subcontractors (clause 20)

In addition to the provisions of sub-clause 20.1.2, the Contractor shall, at any 
time on being requested to do so by the Principal Agent, furnish a copy of the 
JBCC Nominated Subcontract Agreement to the Employer, within five (5) 
working days of such request

Fixed:....................... Value Related:....................... Time Related:.......................

20

Item

Selected Subcontractors (clause 21)

No clause

21

Item

Employer's Direct Contractors (clause 22)

Fixed:....................... Value Related:....................... Time Related:.......................

22

Item

Contractor's Domestic Subcontractors (Clause 23)

In addition to the provisions of sub-clause 23.1, the Contractor shall, at any time 
on being requested to do so by the Principal Agent, furnish a copy of the 
Domestic Subcontract Agreement to the Employer, within five (5) working days 
of such request

Fixed:....................... Value Related:....................... Time Related:.......................

23

Item

Practical completion (clause 24)

Fixed:....................... Value Related:....................... Time Related:.......................

24

COMPLETION (A24 TO A30)

-4-

Preliminaries
Bill  1

NH2108 CAN

Carried to Collection R



CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

Works completion (clause 25)

Fixed:....................... Value Related:....................... Time Related:.......................

25

Item

Final completion (clause 26)

Fixed:....................... Value Related:....................... Time Related:.......................

26

Item

Latent defects liability period (clause 27)

Fixed:....................... Value Related:....................... Time Related:.......................

27

Item

Sectional completion (clause 28)

Fixed:....................... Value Related:....................... Time Related:.......................

28

Item

Revision of date for practical completion (clause 29)

Fixed:....................... Value Related:....................... Time Related:.......................

29

Item

Penalty for noncompletion (clause 30)

Fixed:....................... Value Related:....................... Time Related:.......................

30

Item

Interim payment to the contractor (clause 31)

Clause 31.4.2 is amended by adding the following:

Materials and goods stored off site shall not be included in the amount 
authorised for payment

Fixed:....................... Value Related:....................... Time Related:.......................

31

PAYMENT (A31 TO A35) 

Item

Adjustment to the contract value (clause 32)

Fixed:....................... Value Related:....................... Time Related:.......................

32

Item

Recovery of expense and loss (clause 33)

Fixed:....................... Value Related:....................... Time Related:.......................

33
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

Final account and final payment (clause 34)

Fixed:....................... Value Related:....................... Time Related:.......................

34

Item

Payment to other parties (clause 35)

Fixed:....................... Value Related:....................... Time Related:.......................

35

Item

Cancellation by Employer - Contractor's default (clause 36)

Fixed:....................... Value Related:....................... Time Related:.......................

36

CANCELLATION (A36 TO A39) 

Item

Cancellation by Employer - Loss and damage (clause 37)

Fixed:....................... Value Related:....................... Time Related:.......................

37

Item

Cancellation by Contractor - Employer's default (clause 38)

Fixed:....................... Value Related:....................... Time Related:.......................

38

Item

Cancellation - Cessation of the Works (clause 39)

Fixed:....................... Value Related:....................... Time Related:.......................

39

Item

Dispute settlement (clause 40)

Fixed:....................... Value Related:....................... Time Related:.......................

40

DISPUTE (A40) 
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

State clauses (clause 41)

The following standard clauses to be marked with a # or the # deleted as 
indicated:

Clause  3.5   - Add  #
Clause  10.3   - Delete #
Clause  19.2   - Add  #
Clause  21.1/10   - Add  #
Clause  26.1.2   - Add  #
Clause  31.12   - Add  #
Clause  31.16   - Delete #
Clause  34.1   - Delete #
Clause  34.2   - Add  #

The following state clause references are to be amended as indicated:

Clause 10.2/4   - Amend to 10.2 and 10.4, both marked "no clause"

The following state clauses are to be expanded as indicated:

Clause 34.1.2   - Add the wording "of the date of practical completion" 
after the words "working days"

The following additional state clauses are to be substituted for the standard 
clauses printed in the body of the text:

Clause 3.5   - See 5.1.2 below
Clause 21.1/10   - No clause

Fixed:....................... Value Related:....................... Time Related:.......................

41

SUBSTITUTE PROVISIONS (A41) 

CONTRACT VARIABLES (A42) 

Item

Pre-tender information (clause 42)

Fixed:....................... Value Related:....................... Time Related:.......................

42

THE SCHEDULE
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.1.1 Employer: Waterberg TVET College 

Postal address: Postnet Suite #59
Private X2449
Mokopane

           
Code 0600

Tel  015-492 9000

Fax 015-492 9042

E-mail 
  

Tax/VAT  Registration No: Not applicable

[1.2] Physical Address: CNR Totius & Hooge Streets
Mokopane
0600

42.1  CONTRACTING AND OTHER PARTIES

42.1.2 Principal Agent: Nale Holdings
[5.1]

Postal address: PO Box 1528
Faerie Glen

                    
Code 0043

Tel 012-997 2437
Fax 086-533 1844
E-mail admin@naleholdings.co.za 

42.1.3 Agent (1): Nale Holdings

[5.1] Agent's service:  Architect
 

Postal address: PO Box 1528
Faerie Glen            

Code 0043

Tel 012-997 2437
Fax 086-533 1844
E-mail admin@naleholdings.co.za 
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.1.4 Agent (2):    Nale Holdings
[5.2]

Agent's service:  Quantity Surveyor      

Postal address: PO Box 1528
           Faerie Glen            

Code 0043

Tel 012-997 2437
Fax 086-533 1855
E-mail admin@naleholdings.co.za 

42.1.5 Agent (3): Nale Holdings
[5.2]

Agent's service:  Structural & Civil Engineer      

Postal address: PO Box 1528
Faerie Glen            

Code 0043

Tel 012-997 2437
Fax 086-533 1844
E-mail admin@naleholdings.co.za 

42.1.6 Agent (4): Nale Holdings
[5.2]

Agent's service:  Electrical Engineer      

Postal address: P O Box 1528            
Faerie Glen

Code 0043

Tel 012-997 2437
Fax 086-533 1844
E-mail admin@naleholdings.co.za 
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.1.7 Agent (5): Nale Holdings
[5.2]

Agent's service:  Mechanical Engineer      

Postal address: PO Box 1528
           Faerie Glen
Code 0043

Tel 012-977 2437
Fax 086-533 1844
E-mail admin@naleholdings.co.za 

42.2.1 Works description: 

See Notice to Tenderers

42.2 CONTRACT DETAILS

42.2.2 Site description:

See Notice to Tenderers

42.2.3 Work or installations by direct contractors:
[22.2#]
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.2.4  Specific options that are applicable to a State organ only

[41.0] Where so:

[31.11.2#] (1) Interest rate legislation:
As determined by the Minister of Justice in terms 

of
Section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act no. 55 of 1975) from time to time

[11.2#] (2) Lateral support insurance to be effected by the    
Contractor:

No

[31.4.2#] (3) Payment will be made for materials and goods:
Yes

[40.2.2#] (4) Dispute resolution by litigation:

Yes

[26.1.2#] (5) Extended defects liability period applicable to the 
following elements:

Electrical installation
Mechanical installation

42.2.5 Possession of the site is to be given:

[15.2.1#] Within ten (10) working days of the contractor providing 
the employer with the construction guarantees in 
accordance with the provisions of 14.0

42.2.6  Period for the commencement of the Works after the 
contractor takes possession of the site:

[15.3] Five (5) working days
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.2.7 Intended date of practical completion and the penalty per
calendar day for the works as a whole:

[24.3.1] Within 3 months of the commencement of the 
construction period

[30.1] and the penalty per calendar day

  An amount equal to 0.05% of the contract
sum exclusive of Value Added Tax

42.2.8 Intended date of practical completion and the penalty per 
calendar day for the works in sections:

N/A

42.2.9 The law applicable to this agreement shall be that of:

[1.2] Republic of South Africa

42.3.1 Contract Works insurance to be effected by:
[10.1#, 10.2#, 12.1#]

Contractor:

For a sum equal to the Contract Sum plus 20%

With a deductible equal to 0,1% of the above insured 
amount

42.3 INSURANCES

42.3.2 Supplementary insurance is required:
[10.1#, 10.2#, 12.1#]

No
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.3.3 Public liability insurance to be effected by:
[11.1#, 12.1#]

Contractor:

For the Sum of R 5 000 000.00

With a deductible of R5 000.00

42.3.4 Support insurance to be effected by:
[11.2#, 12.1#]
N/A

42.4.1 Waiver of the Contractor's lien or right of continuing 
possession is required:

[3.3#, 15.1.3#, 31.16.2#]

No clause

42.4 DOCUMENTS

42.4.2 Construction document copies to be supplied to the 
Contractor free of charge:

[3.7] Three (3)

42.4.3  Bills of Quantities/Lump sum document schedule of rates 
drawn up in accordance with:

Standard System of Measuring Building Work 1999, Sixth
Edition (Revised)  

42.4.4  On acceptance of the tender the bills of quantities 
document is to be submitted within ten (10)working days:

[15.1.1] N/A

42.4.5 JBCC Engineering General Conditions are to be included in 
the contract documents:

[3.4] No

42.4.6 The contract value is to be adjusted using CPAP indices:

[31.5.3] No.
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

42.4.7 Details of changes made to the provision of JBCC standard
documentation:

[3.10]
Section A

Clause 7 Note added
Clause 17 Note added
Clause 18 Note added
Clause 20 Note added
Clause 21 Note added
Clause 23 Note added
Clause 31 Amended
Clause 41 Amended

Section B

Clause 2.5 Note added
Clause 2.6 Amended
Clause 4.1 Note added
Clause 6.3 Note added
Clause 6.4 Note added
Clause 9.1 Note added
Clause 10.1 Note added
Clause 10.3 Note added/amended
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

SECTION B:  PRELIMINARIES 

Item

Definitions and interpretation (B1.1 to B1.4.6)

Fixed:....................... Value Related:....................... Time Related:.......................

43

DEFINITIONS AND INTERPRETATION (B1) 

Item

Checking of documents (B2.1)

Fixed:....................... Value Related:....................... Time Related:.......................

44

DOCUMENTS (B2) 

Item

Provisional bills of quantities (B2.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

45

Item

Availability of construction documentation (B2.3)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

46

Item

Interests of agents (B2.4)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

47

Item

Priced documents (B2.5)

Notwithstanding the provisions of this clause, the contractor shall submit the 
priced documents within the time as stated in A42.4.4 of the Schedule of 
Contract Variables

Rates (items)

Where appropriate, rates for similar items in the various sections of these bills of 
quantities should be the same

Fixed:....................... Value Related:....................... Time Related:.......................

48
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CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

Item

Tender submission (B2.6)

This clause is amended by substituting "JBCC Form of Tender" with "PED 
Bid/Tender Forms 2007" as used by Waterberg TVET College

Fixed:....................... Value Related:....................... Time Related:.......................

49

Item

Defined works area (B3.1)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

50

THE SITE (B3) 

Item

Geotechnical investigation (B3.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

51

Item

Inspection of the site (B3.3)

Tenderers shall complete the Compulsory Site Inspection Certificate (Returnable 
Schedule No.12) included in the tender documents and return the same with the 
tender submission

Fixed:....................... Value Related:....................... Time Related:.......................

52

Item

Existing premises occupied (B3.4)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

53

Item

Previous work - dimensional accuracy (B3.5)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

54

Item

Previous work - defects (B3.6)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

55

-16-

Preliminaries
Bill  1

NH2108 CAN

Carried to Collection R



CANTEEN
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WATERBERG TVET COLLEGE

Item

Services - known (B3.7)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

56

Item

Services - unknown (B3.8)

Fixed:....................... Value Related:....................... Time Related:.......................

57

Item

Protection of trees (B3.9)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

58

Item

Articles of value (B3.10)

Fixed:....................... Value Related:....................... Time Related:.......................

59

Item

Inspection of adjoining properties (B3.11)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

60

Item

Management of the Works (B4.1)

The Contractor shall obtain all necessary particulars of Sub-contractors' work 
timeously so that provision for recesses, chases, holes, etc. can be made

Fixed:....................... Value Related:....................... Time Related:.......................

61

MANAGEMENT OF CONTRACT (B4) 

Item

Programme for the Works (B4.2)

Fixed:....................... Value Related:....................... Time Related:.......................

62

Item

Progress meetings (B4.3)

Fixed:....................... Value Related:....................... Time Related:.......................

63

Item

Technical meetings (B4.4)

Fixed:....................... Value Related:....................... Time Related:.......................

64
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WATERBERG TVET COLLEGE

Item

Labour and plant records (B4.5)

Fixed:....................... Value Related:....................... Time Related:.......................

65

Item

Samples of materials (B5.1)

Fixed:....................... Value Related:....................... Time Related:.......................

66

SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS 
(B5) 

Item

Workmanship samples (B5.2)

Fixed:....................... Value Related:....................... Time Related:.......................

67

Item

Shop drawings (B5.3)

Fixed:....................... Value Related:....................... Time Related:.......................

68

Item

Compliance with manufacturer's instructions (B5.4)

Fixed:....................... Value Related:....................... Time Related:.......................

69

Item

Deposits and fees (B6.1)

Fixed:....................... Value Related:....................... Time Related:.......................

70

TEMPORARY WORKS AND PLANT (B6) 

Item

Enclosure of the works (B6.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

71

Item

Advertising (B6.3)

Advertisements on the hoarding or elsewhere on the site will be allowed, subject 
to the written approval of the Principal Agent

Fixed:....................... Value Related:....................... Time Related:.......................

72
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Item

Plant, equipment, sheds and offices (B6.4)

In addition to the provisions of sub-clause B6.4.1, scaffolding shall not be 
permitted to be erected from buildings on adjacent sites

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

73

Item

Main noticeboard (B6.5)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

74

Item

Sub-contractors' noticeboard (B6.6)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

75

Item

Location (B7.1)

Fixed:....................... Value Related:....................... Time Related:.......................

76

TEMPORARY SERVICES (B7) 

Item

Water (B7.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

77

Item

Electricity (B7.3)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

78

Item

Telecommunication facilities (B7.4)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

79
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Item

Ablution facilities (B7.5)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

80

Item

Responsibility for prime cost amounts (B8.1)

Fixed:....................... Value Related:....................... Time Related:.......................

81

PRIME COST AMOUNTS (B8) 

Item

General attendance (B9.1)

In addition to the provisions of clause B9.1, the Contractor shall, at his own 
expense, provide the following additional general attendance:

Make good after Nominated Sub-contractors

Fixed:....................... Value Related:....................... Time Related:.......................

82

ATTENDANCE ON NOMINATED SUBCONTRACTORS (B9) 

Item

Special attendance (B9.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

83

Item

Commissioning - fuel, water and electricity (B9.3)

Fixed:....................... Value Related:....................... Time Related:.......................

84

Item

Statutory taxes, duties and levies (B10.1)

In addition to the provisions of clause B10.1, all individual amounts in these bills 
of quantities exclude Value Added Tax (VAT), VAT is to be calculated as a lump 
sum and added to the total of all values in the Final Summary under the item 
provided for VAT

Fixed:....................... Value Related:....................... Time Related:.......................

85

FINANCIAL ASPECTS (B10) 
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Item

Payment of preliminaries (B10.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

86

Item

Adjustment of preliminaries (B10.3)

Notwithstanding the provisions of sub-clause B10.3.1 (Option A) and for the 
purpose of adjusting the Time Related amount, only revision of the date for 
practical completion granted by the Principal Agent for variations, omissions, 
additions and substitutions referred to in sub-clauses A29.2 and A29.3 of the 
Principal Building Agreement, shall be taken into account

As an allowance, the first ten (10) working days of the construction period is 
regarded as an administration period and shall be deducted from both the initial 
and the revised construction periods for calculation purposes

Fixed:....................... Value Related:....................... Time Related:.......................

87

Item

Payment certificate cash flow (B10.4)

Fixed:....................... Value Related:....................... Time Related:.......................

88

Item

Protection of the Works (B11.1)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

89

GENERAL (B11) 

Item

Protection/isolation of existing/sectionally occupied Works (B11.2)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

90

Item

Security of the works (B11.3)

Fixed:....................... Value Related:....................... Time Related:.......................

91

Item

Notice before covering work (B11.4)

Fixed:....................... Value Related:....................... Time Related:.......................

92
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Item

Disturbance (B11.5)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

93

Item

Environmental disturbance (B11.6)

See Schedule of Variables (B12)

Fixed:....................... Value Related:....................... Time Related:.......................

94

Item

Works cleaning and clearing (B11.7)

Fixed:....................... Value Related:....................... Time Related:.......................

95

Item

Vermin (B11.8)

Fixed:....................... Value Related:....................... Time Related:.......................

96

Item

Overhand work (B11.9)

Fixed:....................... Value Related:....................... Time Related:.......................

97

Item

Instruction manuals and guarantees (B11.10)

Fixed:....................... Value Related:....................... Time Related:.......................

98

Item

As built information (B11.11)

Fixed:....................... Value Related:....................... Time Related:.......................

99

Item

Tenant installations (B11.12)

Fixed:....................... Value Related:....................... Time Related:.......................

100

SCHEDULE OF VARIABLES (B12) 

Item

Pre-tender information (B12.1)

Fixed:....................... Value Related:....................... Time Related:.......................

101

PRE-TENDER INFORMATION

-22-

Preliminaries
Bill  1

NH2108 CAN

Carried to Collection R



CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

12.1.1 Provisional bills of quantities 

[2.2] The quantities are provisional:        
Yes

12.1.2 Availability of construction documentation 

[2.3] Construction documentation are complete:
Yes

12.1.3 Interests of agents

[2.4] The agents have no interest in this project apart from their
professional interest

12.1.4 Defined Works area 

[3.1] As indicated on the drawings and at the site inspection meeting

12.1.5 Geotechnical investigation 

[3.2] Report is available

No

12.1.6 Existing premises occupied

[3.4] Yes

12.1.7 Previous work - dimensional accuracy

[3.5] N/A

12.1.8 Previous work - defects

[3.6] N/A

12.1.9 Services - known 

[3.7] To be shown out at site inspection

12.1.10  Protection of trees 

[3.9] As shown out on site inspection
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12.1.11  Inspection of adjoining properties 

[3.11] N/A

12.1.12 Enclosure of the Works 

[6.2] N/A

12.1.13 Offices 

[6.4.3] Office accommodation shall be minimum 4 x 3 x 3m high 
internally, suitably insulated and ventilated, provided with electric 

light and fitted with boarded floor, table and ten chairs

12.1.14 Main notice board 

[6.5] The main notice board shall be strongly made, 2,77m wide and 
3,7m high, with 19mm thick surround projecting 13mm over face. 
The board is to have a flush even surface and is to be divided into 
four sections and painted navy blue and ivory white

The lettering is to be 50mm and 100mm "sans serif" in ivory 
white on the blue background and in 100mm "sans serif" in navy 
blue on the ivory white background. The inscription, in one 
language only, which must bear the approval of the Employer, 
will be given to the Contractor by the Principal Agent.  The board 
must be adequately supported. No other names or notice boards 
may be erected without the written approval of the Principal 
Agent

Sketch drawings of all proposed names or notice boards must be
submitted to the Principal Agent for approval, before being 
prepared and erected on site.  These sketch drawings must not 
only show the full content of the proposed names or notice boards,

but also the position and locality in which the boards will be erected

12.1.15 Subcontractors notice board

[6.6] A noticeboard is required:
No
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12.1.16 Water 

[7.2] Option A (by contractor) Yes
Option B (by employer - free of charge) No
Option C (by employer - metered) No

12.1.17 Electricity 

[7.3] Option A (by contractor) Yes
Option B (by employer - free of charge) No
Option C (by employer - metered) No

12.1.18 Telecommunications 

[7.4] Telephone Yes
Facsimile No
E-mail No

12.1.19 Ablution facilities 

[7.5] Option A (by contractor) Yes
Option B (by employer ) No

12.1.20 Protection of existing/sectionally occupied works 

[11.2] Protection is required: No

12.1.21 Special attendance 

[9.2] Subcontractor (1) details:

N/A

12.1.22 Protection of the works 

[11.1] N/A

12.1.23 Disturbance 

[11.5] N/A
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12.1.24 Environmental disturbance 

[11.6] N/A

Item

Post-tender information (B12.2)

Fixed:....................... Value Related:....................... Time Related:.......................

102

POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) Yes / No
Option B (calculated) Yes / No

12.2.2 Adjustment of preliminaries

[10.3] Option A (three categories) Yes / No
Option B (detailed breakdown) Yes / No

12.2.3 Additional agreed preliminaries items:

N/A

Item

Documentation (C1)

The General Specification (GP/ASC), Principal Building Agreement, 
Preliminaries, JBCC support documentation and a copy of the Waterberg TVET 
College Procurement User Manual are available for inspection by the Tenderer 
during office hours at the offices of the Employer

Fixed:....................... Value Related:....................... Time Related:.......................

103

SECTION  C: SPECIFIC PRELIMINARIES
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Item

General Preambles (C2)

The document General Specification of Materials and Methods to be used for 
Building Contracts (GP/ASC) shall be read in conjunction with these bills of 
quantities and shall be referred to for the full description of work to be done and 
materials to be used

Where additional preambles appear in these bills of quantities or where 
descriptions of items deviate from the General Specification (GP/ASC), such 
additional preambles or deviations will take precedence over the General 
Specification (GP/ASC)

Fixed:....................... Value Related:....................... Time Related:.......................

104

Item

Drawings issued with tender documents (C3)

Where drawings are issued with the tender documents they do not comprise the 
complete set, but serve as a guide only for tendering purposes and for indicating 
the scope of the work, to enable the Tenderer to acquaint himself with the 
nature and extent of the Works and the manner in which they are to be 
executed

Should any part of the drawings not be clearly intelligible to the Tenderer, he 
shall, before submitting his tender, obtain clarification in writing from the 
Principal Agent

Fixed:....................... Value Related:....................... Time Related:.......................

105

Item

Pricing and rates (C4)

All prices or rates inserted in these bills of quantities shall, unless otherwise 
stated, include for materials, duty, taxes other than Value Added Tax (VAT), 
making, conveyance and delivery, unloading, storing, unpacking, hoisting, labour 
setting, fitting and fixing in position, cutting and waste, patterns, models and 
templates, plant, temporary works, return of packings, establishment charges, 
profit and all other obligations arising from the Principal Building Agreement

Fixed:....................... Value Related:....................... Time Related:.......................

106
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Item

Submission of priced bills of quantities (Also see A15) (C5)

Notwithstanding the provisions of sub-clause A15.1.1 of the Principal Building 
Agreement, it is an express requirement that the Tenderer shall submit, 
together with his tender, his priced bills of quantities with all items properly 
priced, extended and cast in ink 

Fixed:....................... Value Related:....................... Time Related:.......................

107

Item

Commencement and completion (C6)

Notwithstanding compliance with the provisions of sub-clauses A15.1.1, A15.1.2 
and A15.2.1 of the Principal Building Agreement, which may result in a period of 
less than ten (10) working days for administrative functions from the date of 
acceptance of the Tender until the date of handing over the site, the Contractor 
shall have no right to demand the handing over of the site before ten (10) 
working days from the date of acceptance of the Tender has elapsed

Fixed:....................... Value Related:....................... Time Related:.......................

108

Item

Detail drawings (C7)

Upon receipt of detail drawings for any work, the Contractor shall, before putting 
that work in hand, ascertain that the dimensions given on the detail drawings 
correspond with the dimensions of any work already built. In the event of the 
detail drawings not agreeing with work already built, the drawings shall 
immediately be returned for alteration, as no claim for extra work in this regard 
will be entertained

Fixed:....................... Value Related:....................... Time Related:.......................

109

Item

Ordering of materials (C8)

The Contractor shall place orders timeously for materials or special articles that 
are required. Should these bills of quantities be used for ordering materials, this 
shall be entirely at the Contractor's risk

Fixed:....................... Value Related:....................... Time Related:.......................

110

Item

Jobbing (C9)

Each trade shall perform all necessary jobbing and attendance and shall make 
good after all other trades

Fixed:....................... Value Related:....................... Time Related:.......................

111
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Item

Damage to existing buildings and/or structures, etc. (C10)

Any damage whatsoever to the existing buildings and/or structures, etc. from 
building operations during the construction period shall be rectified to the 
approval of the Principal Agent at the Contractor's expense

Fixed:....................... Value Related:....................... Time Related:.......................

112

Item

Community development and SME involvement (RDP Programme) (C11)

The building and related projects of the Limpopo Provincial Education 
Department shall be labour intensive and shall promote community employment 
in the execution of this contract. Furthermore, it shall contribute to the 
development of SME's (Small and Medium Enterprises) especially from 
previously disadvantaged communities

Local labour

It is an explicit condition of this Agreement that only persons normally resident in 
the locality of the Works (Local labour) may be employed on this project. 
Provided however, that should adequate and appropriate labour not be available 
within the locality, other labour may be employed, subject to the approval of the 
Principal Agent and satisfactory proof being provided that every reasonable 
endeavour has been made to employ labour from the immediate locality. The 
Contractor shall identify the local community leaders, with the purpose of 
negotiating with them, regarding the utilisation of local labour in the construction 
process. In this regard the Contractor shall furthermore give preference, where 
possible, to the employment of single heads of households, women, youth and 
disabled persons. The Contractor shall in general, maximise the involvement of 
the local community

Fixed:....................... Value Related:....................... Time Related:.......................

113
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Item

Local subcontractors (C12)

The Contractor is to take note that it is a specific requirement and imperative 
that local subcontractors be employed on this project for trades such as 
bricklaying, carpentry, ceilings, plastering, tiling, plumbing, electrical installation, 
painting, etc.

It is compulsory that the Tenderer submits with the tender the following specific 
details, in respect of each of the local subcontractors he shall employ on this 
project:

(i)  Name, trade and address of subcontractor

(ii)  Value of work to be carried out by subcontractor

(iii) Percentage value of subcontract in relation to the
     contract sum

Failure to furnish and submit the required information will invalidate the tender

Fixed:....................... Value Related:....................... Time Related:.......................

114

Empowerment of HDE and SME entities (C13)

It is an express condition of this Agreement that the Contractor shall allocate a 
minimum of 25% of this contract value to and shall state his involvement with the 
empowerment and development of HDE (Historically Disadvantaged Enterprises) 
and SME (Small and Medium Enterprises) firms/companies as subcontractors. A 
document highlighting the Tenderer's contribution to the transformation of this 
country must be submitted with special reference to the following:
(1) MENTORSHIP PROGRAM OF A HDE/SME
      FIRM SELECTED BY THE TENDERER

(1)(a) Construction management

(1)(b) Financial management of contracts

(2) TRAINING PROGRAM

(2)(a) Training in specialised fields pertaining to the
          contract

(2)(b) Students (Both professional and technical) on
          building sites

(3) CLARIFICATION OF THE ROLE AND STATUS
      OF PARTNERS/SHAREHOLDERS IN THE
       HDE/SME FIRM/COMPANY WITH EMPHASIS

115
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Item

       HDE/SME FIRM/COMPANY WITH EMPHASIS
      ON HDE/SME PARTNERS/SHAREHOLDERS

(3)(a) Proof of shareholding

(3)(b) Job description and responsibilities

(3)(c) Details of profit sharing

(3)(d) Details of improvement in life conditions of
          partners/shareholders

(4) LIST OF HDE/SME SUBCONTRACTORS
      UTILISED IN PREVIOUS PROJECTS
      INCLUDING TRAINING DETAILS

(5) TENDERER'S EMPLOYMENT EQUITY PLAN

(6) OTHER SOCIAL RELATED CONTRIBUTIONS
      OF THE TENDERER

Failure to furnish and submit the required information will invalidate the tender

Fixed:....................... Value Related:....................... Time Related:.......................

Item

HIV / AIDS AWARENESS (C14)

It is required of the contractor to thoroughly study the HIV AIDS Specification 
annexed to these bills of quantities that must be read together with and is 
deemed to be incorporated under this Section of the Bills of Quantities. Provision 
for pricing of HIV AIDS awareness is made under items C14.1 to C14.5 hereafter 
and it is explicitly pointed out that all requirements of the aforementioned 
specification are deemed to be priced hereunder, as the said items represent the 
only method of measurement and no additional items or extras to the contract in 
this regard shall be entertained.

The contractor must take note that compliance with the HIV / AIDS Specification 
in compulsory. In the event of partial or total non - compliance, the principal 
agent, notwithstanding the provisions of Clause A31.0 or any other clause to the 
contrary, reserves the right to delay issuing any interim payment certificate until 
the contractor provides satisfactory proof of compliance. The contractor shall 
not be entitled to any compensation of whatsoever nature, including interest, due 
to such delay of payment.

Fixed:......................Value Related:........................Time related:...........................

116
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Item

Awareness Champion (C14.1)

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with the 
HIV / AIDS Specification

Fixed:......................Value Related:........................Time related:...........................

117

Item

Awareness Workshops (C14.2)

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi media techniques, including follow-up courses, making available all 
tuition material and performing assessment procedures, all in accordance with 
the HIV / AIDS Specification.

Fixed:......................Value Related:........................Time related:...........................

118

Item

Posters, booklets, videos, etc (C14.3)

Provision, displaying, maintaining and replacing when necessary of four plastic 
laminated posters, booklets and educational videos, etc. for the duration of the 
construction period, all in accordance with the HIV/AIDS Specification

Fixed:......................Value Related:........................Time related:...........................

119

Item

Access to condoms (C14.4)

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a daily 
basis as required for the duration of the construction period, all in accordance 
with the HIV/AIDS Specification

Fixed:......................Value Related:........................Time related:...........................

120
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Item

Monitoring (C14.5)

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the contract 
period and close out, all in accordance with the HIV/AIDS Specification.

Fixed:......................Value Related:........................Time related:...........................

121
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AmountItem
No

Quantity RateUnit

CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

BILL 2

ALTERATIONS

REMOVAL OF EXISTING WORK

1NoVitreous china WC low level cistern1

Taking  out and removing piping, sanitary fittings, 
etc including disconnecting  piping  from fittings  
and  making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

4No
40mm Double door 1613 x 2032mm high with rebated 
meeting edges/stiles

2

Taking out and removing doors including 
ironmongery from steel frames to receive new door 
(New door measured elswhere)

30m²

Gypsum plasterboard ceilings including cornices, timber 
brandering, etc

3

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

50m²
Vinyl tile floor covering including preparing screed for 
new vinyl floor covering

4

Taking up and removing vinyl floor coverings, 
carpeting, etc
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BILL 3

CARPENTRY AND JOINERY

For preambles see "Model Preambles for Trades"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 

DOORS ETC
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4No
40mm Double door 1613 x 2032mm high with rebated 
meeting edges/stiles

1

Solid Core wooden doors hung to steel frames
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AmountItem
No

Quantity RateUnit

CANTEEN

UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

BILL 4

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

For preambles see "Model Preambles for Trades"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at not 
exceeding 600mm centres, and where described as 
"bolted" the bolts have been given elsewhere 

Fixing

CEILINGS ETC

NAILED UP CEILINGS

30m²

Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres 

1

4mm "Everite Nutec" fibre-cement boards with 
standard H-type pressed steel jointing strips 
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UPGRADING & RENOVATIONS

WATERBERG TVET COLLEGE

BILL 5

FLOOR COVERINGS, PLASTIC LININGS, 
ETC

For preambles see "Model Preambles for Trades"

PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Principal Agent

SUPPLEMENTARY PREAMBLES 

VINYLFLOOR COVERINGS, WALL LININGS, 
ETC. 

50m²On floors1

300 x 300 x 2.0mm "Marleyflex" semi flexible vinyl 
floor tiles fixed with approved adhesive as per 
supplier's specification.
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No

Quantity RateUnit
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BILL 6

IRONMONGERY

For preambles see "Model Preambles for Trades"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS 
Satin bronze lacquered CH Chromium plated SC Satin 
chromium plated SE Silver enamelled GE Grey 
enamelled AS Anodized silver AB Anodized bronze AG 
Anodized gold ABL Anodized black PB Polished brass 
PL Polished and lacquered PT Epoxy coated SD 
Sanded

Finishes to ironmongery

References

Where ironmongery is referred to proprietary types, such
ironmongery is to be exactly of such proprietary types or 
other approved by the Principal Agent

The following locks are to be suitable for master and 
grand master key operation

"EN-SUITE" LOCKS

4NoLockset suitable for double door1

"Union" or similar approved

HANDLES

4NoHandle set suitable for double door2

"Union" or similar approved
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SUNDRIES

8NoCZ8731SC Door stop3

"Union" or similar approved

CATCHES, CABIN HOOKS, ETC

8No

100mm Cabin hook and eye including 70 x 70 x 20mm 
chamfered hardwood block twice oiled and plugged 

4

"Solid"
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AmountItem
No

Quantity RateUnit

CANTEEN
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WATERBERG TVET COLLEGE

BILL 7

PLUMBING AND DRAINAGE

For preambles see "Model Preambles for Trades"

PREAMBLES

SUPPLEMENTARY PREAMBLES

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings
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Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster.

Exposed concrete surfaces:

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: 
SABS 1200 L : Medium-pressure pipelines 
LD : Sewers 
LE : Stormwater drainage 
Pipe trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 
DB : Earthworks (Pipe trenches) 
Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SAB.

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions
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Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

SANITARY FITTINGS

1No

Vaal Sanitaryware Daisy White vitreous china semi 
close coupled washdown suite comprising 90º outlet 
open rim pan (code: 751400) and matching 9 litre front 
single flush cistern (code: 710532) including lid, fitments 
and flushpipe elbow, with durable double flap seat.

1

"Vaal" or similar approved

TAPS, VALVES, ETC

1NoCode 232-10 Angle regulating valve2

'Cobra Watertech' or similar approved

SANITARY PLUMBING

1m110mm Pipes3

uPVC soil and vent pipes

1No110mm Bent pan connector4

Extra over uPVC soil and vent pipes for fittings

WATER SUPPLIES

3m15mm Pipes5

Class 1 copper pipes with capillary fittings
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3No15mm Fittings6

Extra over class 1 copper pipes for capillary fittings

1No15mm Fittings7

Extra over class 1 copper pipes for brass 
compression fittings

1No15mm Service pipe 350mm girth8

Copper overflow and service pipes

FIRE APPLIANCES ETC

1No

"Everyway" hose reel complete with 30m plastic hose, 
chromium plated stopcock, shut-off nozzle and wall 
bracket

9

'Chubb' or similar approved

6No
9kg ABC fire extinguisher in standard polycarb box fixed 
to wall

10
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BILL 8

PAINTWORK

For preambles see "Model Preambles for Trades"

PREAMBLES

SUPPLEMENTARY PREAMBLES

All paint, complete with undercoat, primer, etc., to be 
used strictly in accordance with the manufacturer's 
specification. Only paint which bears the described trade 
names will be permitted on site. No substitution will be 
allowed.

Paint:

PAINTWORK ETC TO NEW WORK

ON FIBRE-CEMENT

280m²On ceilings and cornices1

Apply one coat Durafill Fillercoat and two coats 
Dulux Acrylic PVA or similar approved

ON WOOD

26m²On doors2

One coat wood primer and two coats Duragloss 
Dulux Matchmaker or similar approved
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BILL 9

PROVISIONAL AMOUNTS

700 000.00Item

Provide the sum of R 700 000.00 (Seven Hundred 
Thousand Rand) for the complete refurbishment of the 
kitchen equipment

1

MECHANICAL WORKS

ItemAdd for profit upon above, if required 2

ItemAttend upon the firm executing the installation 3

30 000.00Item
Provide the sum of R 30 000.00 (Thirty Thousand Rand) 
for the replacement of light fittings and CoC

4

ELECTRICAL INSTALLATIONS

ItemAdd for profit upon above, if required 5

ItemAttend upon the firm executing the installation 6

40 000.00Item
Provide the sum of R 40 000.00 (Forty Thousand Rand) 
for geyser installation

7

GEYSER INSTALLATIONS

ItemAdd for profit upon above, if required 8

ItemAttend upon the firm executing the installation 9

60 000.00Item
Provide the sum of R 60 000.00 (Sixty Thousand Rand) 
for roof repairs

10

REPAIRS TO EXISTING THATCH ROOF

ItemAdd for profit upon above, if required 11

ItemAttend upon the firm executing the installation 12
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Page
No

FINAL SUMMARY

Bill
No

Amount

35Preliminaries1

36Alterations2

39Carpentry and Joinery3

40Ceilings, Partitions and Access Flooring4

41Floor Coverings, Plastic Linings, etc.5

44Ironmongery6

49Plumbing and Drainage7

50Paintwork8

51Provisional Amounts9

RSUB-TOTAL

50 000.00R

CONTINGENCIES

Provide the sum of R 50 000.00 (Fifty Hundred 
Thousand Rand) for contingencies to be expended as 
directed by the Principal Agent or deducted in whole or 
in part from the contract amount if not required. 

RSUB-TOTAL BEFORE VAT

RADD: Value Added Tax @ 15%
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