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Item Quantity Amount
No
SECTION NO 1
BILL NO. 1

PRELIMINARIES AND GENERAL

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries , May 2018 edition for use with the JBCC Principal
Building Agreement Edition 6.2 is taken to be incorporated herein. The tenderer
is deemed to have referred to these documents for the full intent and meaning of
each clause. These clauses are referred to by number and heading only. Where
standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an
item is not relevant to this specific contract such item is marked "N/A" signifying
"Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the
adjustment of preliminaries then each item priced is to be allocated to one or
more of the three categories Fixed, Value Related or Time Related and the
respective amounts entered in the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS AND INTERPRETATION

1 | A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in terms
of the Form of Offer and Acceptance, comes into effect
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Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it
with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the
contractor from an institution approved by the employer in terms of the
employer's construction guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation of facts in order to
influence a procurement process or the execution of a contract to the detriment
of any tenderer and includes collusive practice among tenderers (prior to or after
the tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open
competition

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

"INTEREST" means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as determined
by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the
following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer
and named in the schedule. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in
the agreement shall be fulfilled by a representative of the employer as named in
the schedule

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY" means the form of security provided by the employer or
contractor, as stated in the schedule, from which the contractor or employer
may recover expense or loss
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No clause
Fixed: Value related: Time related: ltem

2 | A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

Note: A separate clause has been included in Section C : Specific Preliminaries
of the bills of quantities / lump sum document for the contractor to have the
opportunity to price for all the requirements of the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification

Fixed: Value related: Time related: ltem

3 | A3.0 OFFER AND ACCEPTANCE
Clause 3.0

Fixed: Value related: Time related: ltem

4 | AA.0 CESSION AND ASSIGNMENT
Clause 4.0

Fixed: Value related: Time related: ltem

5 | A5.0 DOCUMENTS

Clause 5.0

Clause 5.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal

Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access at all times

Fixed: Value related: Time related: ltem
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6 | A6.0 EMPLOYER'S AGENTS

Clause 6.0

Clause 6.1 is amended by the addition of the following:

This clause is ammended to include clauses 26.7 in terms of which the employer
has retained its authority and has not given a mandate to the principal agent and

in terms of which the employer sign all documents
Fixed: Value related: Time related: Item
7 | A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Clause 7.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time related: ltem

INSURANCES AND SECURITIES

8 | A8.0 WORKS RISK
Clause 8.0

Fixed: Value related: Time related: Item
9 | A9.0 INDEMNITIES
Clause 9.0

Fixed: Value related: Time related: Item
10 | A10.0 INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:
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10.11 Damage to the Works

(a) Without in any way limiting the contractor's obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the employer
against any such damage. The contractor shall take such precautions
and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the
works and materials paid for by the employer that is the result of the
excepted risks as set out in 10.12

(d) Where the employer bears the risk in terms of this contract, the
contractor shall, if requested to do so, reinstate any damage or
destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 27.0 hereof

10.12 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common
law or by statute, consequent upon personal injuries to or the death of
any person whomsoever arising out of or in the course of or caused by
the execution of the works unless due to any act or negligence of any
person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of
or by reason of the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally
liable

(c) The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to recover the cost
thereof from the contractor or to deduct the same from amounts due to
the contractor
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(d) The contractor shall be responsible for the protection and safety of such

portions of the premises placed under his control by the employer for
the purpose of executing the works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or
structures or any structures to be altered or added to, the contractor
shall obtain adequate insurance and will remain adequately insured or
insured to the specific limit stated in the contract against the death of or
injury to persons or damage to such property consequent on such
removal or interference with the support until such portion of the works
has been completed

f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or
repair such property and to execute the works

10.13 High risk insurance

In the event of the project being executed in a geological area classified as a
"High Risk Area", that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply:

10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date
of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a catastrophic ground movement as
mentioned above
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The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.13.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor's obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

10.13.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor's default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by deducting
the same from any amounts still due under this contract or under any other
contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one
indivisible whole

Fixed: Value related: Time related: ltem

11 | A11.0 SECURITIES
Clause 11.0

Clauses 11.1 - 11.10 are amended by replacing them with the following:

11.1 In respect of contracts with a contract sum up to R1 million, the security
to be provided by the contractor to the employer will be a payment reduction of
five per cent (5%) of the value certified in the payment certificate (excluding
VAT)

11.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms

11.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor
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11.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
11.3, 11.4, 11.5, 14.6, or 11.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the
security in terms of 11.7 shall be deemed to have been selected

11.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum (excluding VAT) has been selected:

11.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

11.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor

11.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the balance
to the contractor

11.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

11.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's entitement shall take
precedence over his obligations to refund the cash deposit security or portions
thereof to the contractor

11.3.6 The parties expressly agree that neither the employer nor the contractor
shall be entitled to cede the rights to the deposit to any third party

11.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:
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11.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

Clause 11.4.1 is deemed to be amended by the addition of the following
sentence;

No interest will be paid on such amounts withheld

11.4.2 The variable construction guarantee shall reduce and expire in terms of
the Variable Construction Guarantee form included in the invitation to tender

11.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the variable
construction guarantee

11.5 Where security as a fixed construction guarantee of five per cent (5%) of
the contract sum (excluding VAT) and a five per cent (5%) payment reduction
of the value certified in the payment certificate (excluding VAT) has been
selected:

11.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

11.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of the last certificate of practical completion

11.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of clause 25.

11.5.5 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer shall be entitled to issue a written demand in terms
of the fixed construction guarantee or may recover from the payment reduction
or may do both

11.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:
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11.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

11.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

11.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 25

11.6.4 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer may issue a written notice in terms of 27.4 or may
recover from the payment reduction or may do both

11.7 Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected:

11.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of clause 25

11.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor

11.8 Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

11.9 Should the contractor fail to furnish the security in terms of 11.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten per
cent (10%) payment reduction of the value certified in the payment certificate
(excluding VAT), whereafter 11.7 shall be applicable

Fixed: Value related: Time related: ltem

EXECUTION

12 | A12.0 OBLIGATIONS OF THE PARTIES
Clause 12.0

Clause 12.1.1 is amended by replacing it with:

No clause
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Clause 12.2.4 is amended by the addition of the following clause:
12.2.4 An acceptable health and safety plan, required in terms of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one
(10) calendar days of commencement date

Clause 12.2.7 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 12.2.4

Fixed: Value related: Time related: ltem
13 | A13.0 SETTING OUT OF THE WORKS
Clause 13.0

Fixed: Value related: Time related: ltem

14 | A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:
No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Fixed: Value related: Time related: ltem

15 | A15.0 SELECTED SUBCONTRACTORS
Clause 15.0
Clause 15.1.2 to 15.5 and 15.2 to 15.5 is amended by replacing it with:

The Contractor and principal agent shall appoint a selected subcontractor in
accordance with the CIDB practice #7

Fixed: Value related: Time related: ltem

16 | A16.0 DIRECT CONTRACTORS

Clause 16.0

Fixed: Value related: Time related: ltem
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17 | A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed: Value related: Time related: ltem

COMPLETION

18 | A18.0 INTERIM COMPLETION
Clause 18.0

Fixed: Value related: Time related: ltem

19 | A19.0 PRACTICAL COMPLETION
Clause 19.0

Fixed: Value related: Time related: ltem

20 | A20.0 COMPLETION IN SECTIONS
Clause 20.0

Fixed: Value related: Time related: ltem

21 | A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0
Add the following to the end of sub-clause 21.1.2:

“All civil, electrical, electronic, HVAC, fire detection, gas suppression and other
specialist installations are subject to a three hundred and sixty five (365)
calendar days defects liability and maintenance period.

The contractor shall attend to defects during the works completion and defects
liability periods on a progressive basis, to the satisfaction of the principal agent
and will not be permitted to wait until the end of the defects liability period or until
the amount of defects accumulate in order to attend to a comprehensive list of

defects.”

Fixed: Value related: Time related: ltem
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22 | A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0

Fixed: Value related: Time related: ltem

23 | A23.0 REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 23.0
i) The addition of the following clauses:-

Sub-clause 23.9
“Revision to the date for practical completion shall only be considered when work
on the critical path of the agreed programme for the works is delayed.”

ii) Sub-clause 23.10 — Acceleration

Sub-clause 23.10.1

“Irrespective of whether or not the principal agent rules that the contractor is
entitled to an extension of time or a revision of the date for practical completion,
the principal agent shall nevertheless, at any time, be entitled to instruct the
contractor in writing to accelerate the progress of the remaining works to ensure
that the works are completed by the original date for practical completion or
revised date as the case may be.”

Sub-clause 23.10.2

“Upon receipt of such instruction, the contractor shall take all necessary steps to
ensure that the works are completed timeously including the provision by him of
additional resources, plant, manpower, etc and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times
adhering to the regulations and requirements of all authorities) and by all other
adequate and proper means and methods. The contractor shall prove that such
steps are being taken if called upon to do so.”

Sub-clause 23.10.3

“The contractor’s entitlement to compensation arising out of or in respect of any
revision to the date for practical completion that may have been granted by the
principal agent or alternatively where the principal agent has instructed the
contractor to accelerate, shall be adjudicated strictly in terms of clause 32.”

Fixed: Value related: Time related: ltem

24 | A24.0 PENALTY FOR LATE AND NON-COMPLETION

Clause 24.0

Fixed: Value related: Time related: ltem
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PAYMENT

25 | A25.0 PAYMENT

Clause 25.0

Notwithstanding this or any other clause, materials and goods stored off site
shall not be included in the amount authorized for payment.

The first sentence of sub-clause 25.10 is deemed to be deleted and replaced
with the following:

The employer shall pay the contractor the amount certified within thirty (30)
calendar days of the date.

Fixed: Value related: Time related:

26 | A26.0 ADJUSTMENT TO THE CONTRACT VALUE
Clause 26.0

Adjustment to the contract value (Clause 26.0)

Where prices are submitted by the contractor or nominated/selected
subcontractors during the progress of the works in respect of contract
instructions or in regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal
agent wish to accept any such prices prior to the issue of the final certificate, it
will be in writing.

Fixed: Value related: Time related: ltem
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27 | A27.0 RECOVERY OF EXPENSE AND LOSS
Clause 27.0
Clause 27.2 is amended by adding the following sub-clauses:

27.2.11 The contractor's failure or neglect to commence with the works on the
dates prescribed in the contract.

27.2.12 The contractor's failure or neglect to proceed with the works in terms of
the contract.

27.2.13 The contractor's failure or neglect for any reason to complete the works
in accordance with the contract.

27.2.14 The contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in
terms of the contract.

27.2.15 The contractor's estate being sequestrated or surrendered in terms of
the Insolvency laws in force within the Republic of South Africa.”

Fixed: Value related: Time related: ltem

SUSPENSION AND TERMINATION

28 | A28.0 SUSPENSION BY BY CONTRACTOR

Clause 28.0
Fixed: Value related: Time related:
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29 | A29.0 TERMINATION
Clause 29.0
Add the following sub-clauses 29.1.4 to 29.1.6 under 29.1 to read as follows:

29.1.4 The contractor’s refusal or neglect to comply strictly with any of the
conditions of contract.

29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force with the Republic of South Africa.

29.1.6 The contractor, in the judgment of the employer, has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

Replace clause 29.3 with the following:

he employer may give notice of cancellation should the contractor remain in
default for ten (10) working days after the date of of issue of such a notice of
default

Clause 29.25.4
Replace “Sixty (60)” with “one hundred and twenty (120)”.

Add the following sub-clauses 29.29 under 29 to read as follows:
Notwithstanding any clause to the contrary, on cancellation of this agreement
either by the employer or the contractor, or for any reason whatsoever, the
contractor shall on written instruction, discontinue with the works on a stated
date and withdraw himself from the site. The contractor shall not be entitled to
refuse to withdraw from the works on the grounds of any lien or right of retention
or on the grounds of any other right whatsoever.

Fixed: Value related: Time related:

DISPUTE RESOLUTION

30 | A30.0 DISPUTE RESOLUTION

Clause 30.0

Fixed: Value related: Time related: ltem
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SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

31 | B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions
which shall apply equally to this Section

Fixed: Value related: Time related: ltem

B2.0 DOCUMENTS

32 | B2.1 Checking of documents
Fixed: Value related: Time related: Item
33 | B2.2 Provisional bills of quantities
Fixed: Value related: Time related: ltem
34 | B2.3 Availability of construction documentation
Fixed: Value related: Time related: Item
35 | B2.4 Interests of agents
Fixed: Value related: Time related: Item
36 | B2.5 Priced documents
Fixed: Value related: Time related: ltem
37 | B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer
and Acceptance"

Fixed: Value related: Time related: ltem

B3.0 THE SITE

38 | B3.1 Defined works area

Fixed: Value related: Time related: ltem

39 | B3.2 Geotechnical investigation

Fixed: Value related: Time related: ltem
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40 | B3.3 Inspection of the site
Fixed: Value related: Time related: Item
41 | B3.4 Existing premises occupied
Fixed: Value related: Time related: ltem
42 | B3.5 Previous work - dimensional accuracy
Fixed: Value related: Time related: ltem
43 | B3.6 Previous work - defects
Fixed: Value related: Time related: Item
44 | B3.7 Services - known
Fixed: Value related: Time related: Item
45 | B3.8 Services - unknown
Fixed: Value related: Time related: ltem
46 | B3.9 Protection of trees
Fixed: Value related: Time related: Item
47 | B3.10 Articles of value
Fixed: Value related: Time related: Item
48 | B3.11 Inspection of adjoining properties

Fixed: Value related: Time related: ltem

B4.0 MANAGEMENT OF CONTRACT

49 | B4.1 Management of the works
Fixed: Value related: Time related: Item
50 | B4.2 Programme for the works
Fixed: Value related: Time related: ltem
51 | B4.3 Progress meetings

Fixed: Value related: Time related: ltem

Carried to Collection R
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52 | B4.4 Technical meetings
Fixed: Value related: Time related: Item
53 | B4.5 Labour and plant records

Fixed: Value related: Time related: ltem

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’
INSTRUCTIONS

54 | B5.1 Samples of materials

Fixed: Value related: Time related: ltem

55 | B5.2 Workmanship samples
Fixed: Value related: Time related: Item
56 | B5.3 Shop drawings
Fixed: Value related: Time related: ltem
57 | B5.4 Compliance with manufacturers' instructions

Fixed: Value related: Time related: ltem

B6.0 TEMPORARY WORKS AND PLANT

58 | B6.1 Deposits and fees
Fixed: Value related: Time related: Item
59 | B6.2 Enclosure of the works
Fixed: Value related: Time related: Item
60 | B6.3 Advertising
Fixed: Value related: Time related: Item
61 | B6.4 Plant, equipment, sheds and offices
Fixed: Value related: Time related: Item

62 | B6.5 Main notice board

Fixed: Value related: Time related: ltem
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63 | B6.6 Subcontractors' notice board

Fixed: Value related: Time related: ltem

B7.0 TEMPORARY SERVICES

64 | B7.1 Location
Fixed: Value related: Time related: Item
65 | B7.2 Water
Fixed: Value related: Time related: Item
66 | B7.3 Electricity
Fixed: Value related: Time related: Item
67 | B7.4 Telecommunication facilities
Fixed: Value related: Time related: Item
68 | B7.5 Ablution facilities

Fixed: Value related: Time related: ltem

B8.0 PRIME COST AMOUNTS

69 | B8.1 Responsibility for prime cost amounts

Fixed: Value related: Time related: ltem

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

70 | B9.1 General attendance

Fixed: Value related: Time related: Item
71 | B9.2 Special attendance
Fixed: Value related: Time related: ltem
72 | B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time related: ltem
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B10.0 FINANCIAL ASPECTS

73 | B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time related: ltem
74 | B10.2 Payment for preliminaries
Fixed: Value related: Time related: ltem
75 | B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15)
working days of taking possession of the site" with "when submitting his priced
bills of quantities / lump sum document”

Fixed: Value related: Time related: ltem

76 | B10.4 Payment certificate cash flow

Fixed: Value related: Time related: Item
B11.0 GENERAL

77 | B11.1 Protection of the works
Fixed: Value related: Time related: Item
78 | B11.2 Protection / isolation of existing / sectionally occupied works
Fixed: Value related: Time related: Item
79 | B11.3 Security of the works
Fixed: Value related: Time related: ltem
80 | B11.4 Notice before covering work
Fixed: Value related: Time related: ltem
81 | B11.5 Disturbance
Fixed: Value related: Time related: Item
82 | B11.6 Environmental disturbance

Fixed: Value related: Time related: ltem
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83 | B11.7 Works cleaning and clearing
Fixed: Value related: Time related: Item
84 | B11.8 Vermin
Fixed: Value related: Time related: Item
85 | B11.9 Overhand work
Fixed: Value related: Time related: Item
86 | B11.10 Instruction manuals and guarantees
Fixed: Value related: Time related: Item
87 | B11.11 As built information
Fixed: Value related: Time related: Item
88 | B11.12 Tenant installations

Fixed: Value related: Time related: ltem

B12.0 SCHEDULE OF VARIABLES

89 | B12.1 Schedule of variables

Fixed: Value related: Time related: ltem

This schedule contains all variables referred to in this document and is divided
into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and
post-tender categories form part of these Preliminaries

Spaces requiring information must be filled in, shown as "not applicable" or
deleted and not left blank. Where choices are offered, the non-applicable items
are to be deleted. Where insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2]  The quantities are provisional
YES/NO

Carried to Collection R
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12.1.2
[2.3]
YES/NO

12.1.3
[2.4]

Interests of agents
Details:

1214
[3.1]

Defined works area
Details:

12.15
[3.2]

Geotechnical investigation
Details:

12.1.6
[3.4]

Existing premises occupied
Specific requirements:

12.1.7

[3.5]  Details:

12.1.8
[3.6]

Previous work - defects
Details:

12.1.9
[3.7]

Services - known
Details:

12.1.10 Protection of trees
[3.9]  Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2]  Specific requirements:

Bill No. 1
PRELIMINARIES AND GENERAL
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12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum
size 4 x 3 x 3m high internally, suitably insulated and ventilated,
provided with electric lighting and fitted with boarded floor, desk, chair,
drawing stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times

12.1.14 Main notice board

[6.5]  Specific requirements:
The contractor shall provide, erect where directed, maintain and
remove on completion of the works a notice board size 3 x 3m as per
Drawing, constructed of suitable boarding with flat smooth surface and
with edging bead 19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or fixed to and
including a suitable supporting structure of timber or tubular posts and
braces. The board is to be painted ivory white and the bead and 12mm
wide dividing lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering

12.1.15 Subcontractors’ notice board
[6.6] A notice board is required
YES/NO
Specific requirements:

12.1.16 Water
[7.2]  Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3]  Option A (by contractor)
YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

Carried to Collection
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12.1.18 Telecommunications
[7.4]  Telephone
YES/NO

Facsimile
YES/NO

E-mail
YES/NO

12.1.19 Ablution facilities
[7.5]  Option A (by contractor)
YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required
YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:
Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall keep the site, structures, etc well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

Carried to Collection R
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12.2.1 Payment of preliminaries
[10.2] Option A (prorated)
YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:

Carried to Collection R
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

90 | C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

Fixed: Value related: Time related: ltem

91 | C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used (PW371)" is
obtainable on the Department's website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related: Time related: ltem

92 | C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

Fixed: Value related: Time related: ltem
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93 | C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related: ltem

94 | C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes

Fixed: Value related: Time related: ltem

95 | C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor's
account

Fixed: Value related: Time related: ltem

96 | C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

Fixed: Value related: Time related: ltem
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97 | C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works

Fixed: Value related: Time related: ltem

98 | C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value related: Time
related: ltem

99 | C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A 31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Carried to Collection R
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time
related: ltem

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal

agent, provision of a Service Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means of traditional and/or modern
multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the
HIV/AIDS Specification

Fixed: Value related: Time
related: ltem

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time
related: ltem

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and

female condoms, replenishing male and female condoms on a daily basis as
required for the duration of the construction period, all in accordance with the

HIV/AIDS

Specification

Fixed: Value related: Time

related: ltem
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C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time
related: ltem

100 | C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Construction
Regulations, 2003 issued under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A31.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained

Fixed: Value related: Time
related: ltem

PPE

101 | C11.1 HI-VISIBILTY CONTI-SUIT

Annual/ As required or needing replacing

Fixed: Value related: Time
related:
ltem
Carried to Collection R
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102 | C11.2 HI-VISIBILTY T-SHIRTS
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

103 | C11.3 STEEL TOE-CAPPED SAFETY BOOTS
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

104 | C11.4 HI-VISIBILITY SAFETY VEST
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

105 | C11.5 SABS APPROVED HARD HAT
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

106 | C11.6 HI-VISIBILITY RAIN SUITS
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

107 | C11.7 STEEL TOE CAPPED GUMBOOTS
Annual/ As required or needing replacing

Fixed: Value related: Time
related:

ltem

Carried to Collection R
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108 | C11.8 DUST MASKS (STIPULATE FFP)

109

110

111

112

113

Annual/ As required or needing replacing

Fixed:
related:

Value related:

C11.9 SAFETY GLASSES
Annual/ As required or needing replacing

Fixed:
related:

Value related:

C11.10 GLOVES (STIPULATE TYPE):
Annual/ As required or needing replacing

Fixed:
related:

Value related:

C11.11 SAFETY HARNESSES
Annual/ As required or needing replacing

Fixed:
related:

Value related:

C11.12 ISSUE OF COVID-19 COMPLIANT FACE MASKS

Annual/ As required or needing replacing

Fixed:
related:

Value related:

C11.13 ISSUE OF DISPOSABLE GLOVES

Annual/ As required or needing replacing

Fixed:
related:

Value related:
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ltem
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114 | C11.14 ISSUE OF FACE SHIELDS
Annual/ As required or needing replacing
Fixed: Value related: Time
related:
ltem
115 | C11.15 OTHER
Annual/ As required or needing replacing
Fixed: Value related: Time
related:
ltem
TRAINING
116 | C11.16 SAFETY REPRESENTATIVE TRAINING
Training of safety representatives
Fixed: Value related: Time
related:
ltem
117 | C11.17 FIRST AIDER TRAINING
Training of first aiders
Fixed: Value related: Time
related:
ltem
118 | C11.18 FIRE FIGHTING TRAINING
Fixed: Value related: Time
related:
ltem
Carried to Collection R
Bill No. 1
PRELIMINARIES AND GENERAL

-34-



[ REFURBISHMENT OF EXISTING STUDENT SUPPORT CENTRE
SX«\N@’M@N WATERVAL BOVEN CAMPUS - NKANGALA TVET COLLEGE
WORKING AT HEIGHTS
119 | C11.19 BASIC FALL ARREST (US229998)
Once off or every 3 years
Fixed: Value related: Time
related:
Item
120 | C11.20 BASIC FALL ARREST AND RESCUE (US229995 AND US229998)
Once off or every 3 years
Fixed: Value related: Time
related:
Item
121 | C11.21 FALL PROTECTION PLANNER (US229998 AND 229994)
Once off or every 3 years
Fixed: Value related: Time
related:
Item
SCAFFOLDING (AS PER SANS10085)
122 | C11.22 SCAFFOLDING SUPERVISOR
Once off
Fixed: Value related: Time
related:
Item
123 | C11.23 SCAFFOLDING INSPECTOR
Once off
Fixed: Value related: Time
related:
Item
Carried to Collection R
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124 | C11.24 SCAFFOLDING ERECTOR
Once off

Fixed: Value related: Time
related:

ltem

125 | C11.25 INDUCTION TRAINING INCLUDING COVID AWARENESS

Fixed: Value related: Time
related:

ltem

126 | C11.26 OTHER

Fixed: Value related: Time
related:

ltem

HEALTH AND SAFETY SALARIES

127 | C11.27 CHC MANAGER
Monthly Salary

Fixed: Value related: Time
related:

ltem

128 | C11.28 CHC OFFICER
Monthly Salary

Fixed: Value related: Time
related:

ltem
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129 | C11.29 COVID CONTROL OFFICER

130

131

132

133

Monthly Salary

Fixed: Value related:
related:

C11.30 OTHER
Monthly Salary

Fixed: Value related:
related:

SPECIFIC HEALTH AND SAFETY ITEMS

C11.31 MEDICALS INCLUDING COVID SCREENING

Pre-placement, Annual and Exist

Fixed: Value related:
related:

C11.32 SPILL KIT

Once off

Fixed: Value related:
related:

C11.33 ACCOMMODATION OF TRAFFIC

Accommodation of Traffic as per Client tender BOQ

Fixed: Value related:
related:
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134 | C11.34 INDUCTIONS
Annual

Fixed: Value related: Time
related:

ltem

135 | C11.35 FIRST AID KITS
Once off

Fixed: Value related: Time
related:

ltem

136 | C11.36 FIRE EXTINGUISHERS
Once off

Fixed: Value related: Time
related:

ltem
137 | C11.37 ABLUTIONS
Once off

Fixed: Value related: Time
related:

ltem
138 | C11.38 BARRIER NETTING
Once off

Fixed: Value related: Time
related:

ltem
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139 | C11.39 FALL PROTECTION PLAN
Fall Protection Plan drafted by a Fall Protection Planner US22994 and 229998
(once off and ongoing implementation)
Fixed: Value related: Time
related:
ltem
140 | C11.40 NON-TOUCH THERMOMETER
Fixed: Value related: Time
related:
ltem
141 | C11.41 HAND SANITIZER
Fixed: Value related: Time
related:
ltem
142 | C11.42 BIO HAZARD BINS AND DISPOSAL
Fixed: Value related: Time
related:
ltem
143 | C11.43 OTHER
Fixed: Value related: Time
related:
ltem
SAFETY SIGNAGE
144 | C11.44 CONSTRUCTION BOARDS
Once off
Fixed: Value related: Time
related:
ltem
Carried to Collection R
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145 | C11.45 FIRE EXTINGUISHER
Once off
Fixed: Value related: Time
related:
Item
146 | C11.46 DIRECTIONAL SIGNAGE
Once off
Fixed: Value related: Time
related:
Item
147 | C11.47 EMERGENCY ASSEMBLY POINT
Once off
Fixed: Value related: Time
related:
Item
148 | C11.48 NO SMOKING SIGNAGE
Once off
Fixed: Value related: Time
related:
Item
149 | C11.49 LADIES AND MEN'STOILETS SIGNAGE
Once off
Fixed: Value related: Time
related:
Item
Carried to Collection R
Bill No. 1
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150 | C11.50 'NO NAKED FLAMES' SIGNAGE
Once off
Fixed: Value related: Time
related:
Item
151 | C11.51 OTHER (OTHER SIGNAGE)
Once off
Fixed: Value related: Time
related:
Item
SAFETY DOCUMENTATION
152 | C11.52 HEALTH AND SAFETY PLAN
Fixed: Value related: Time
related:
Item
153 | C11.53 HEALTH AND SAFETY FILE
Fixed: Value related: Time
related:
Item
154 | C11.54 COVID PLAN AND PROCEDURES
Once off
Fixed: Value related: Time
related:
Item
Carried to Collection R
Bill No. 1
PRELIMINARIES AND GENERAL
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155 | C11.55 FALL PROTECTION PLAN
Once off

Fixed: Value related: Time
related:

ltem
156 | C11.56 OTHER
Once off

Fixed: Value related: Time
related:

ltem

Carried to Collection R
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Bill No. 1
PRELIMINARIES AND GENERAL

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 1

10 |
" |
2 |
13 |
1w |
-
6 |
7 |
18 |
19 |
20 |
21 |

22
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Bill No. 1
PRELIMINARIES AND GENERAL
COLLECTION

Page Amount
No

Brought Forward R

Total Brought Forward from Page No. 23

24 |
5 |
% |
27 |
28 |
20 |
<
3 |
2 |
3 |
4 |
<
3 |
37 |
8 |
9 |
0 |
“

42
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Item Quantity Rate Amount
No
BILL NO 2

ALTERATIONS TO EXISTING BUILDING

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.qov.za)

before pricing this bill 2. Unless otherwise stated all
items in this Bill

GENERAL NOTES

For further preambles and full descriptions of items not
fully described in this Bill, reference must be made to
supplementary preambles and descriptions in the other
Bills of this Section. Such supplementary preambles and
descriptions shall apply equally

GENERAL

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure stability

Any water supply and other piping that may be
encountered and which is found necessary to
disconnect or cut shall, after such disconnection or
cutting has been authorised by the
Representative/Agent, be effectively stopped off

EXISTING BUILDINGS

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance

Carried to Collection R
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SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work. All sizes given in relation to existing work are
approximate.

MAKING GOOD DAMAGED WORK

The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc.

BUILDING UP OPENINGS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

PAINTWORK

Where plasterwork on walls, ceilings, etc. are required
to be patched or made good, prices are to include for
the appropriate priming coat and one coat undercoat to
receive paint finishing coats which are measured
elsewhere

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of
the works, means of access to the site and availability of
working space. No claims will be entertained due to the
tenderer having failed to comply

Carried to Collection R
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PROCEDURE OF WORK
The Representative/Agent reserves the right to direct

the order in which the contract will be executed, should
circumstances necessitate such action.

LOSS BY THEFT. FIRE OR OTHERWISE

The risk of loss, theft, fire, storm, riot or otherwise of the
buildings to be demolished and the materials therein
shall rest entirely with the contractor immediately upon
the handing over of the site.

WATER AND OTHER PIPING

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed and
any new connections that may be necessary and are to
be made with proper fittings

ELECTRICAL AND OTHER SERVICES

Special care is to be exercised not to unnecessarily
interfere with any electric light, bell, power, telephone or
other wires and fittings that may be met with and due
notice must be given to the Architect.

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

OCCUPATION OF EXISTING BUILDINGS

Tenderers are advised that the existing buildings will be
in occupation during the building operations and due
allowance must be made for the work being carried out
in such a manner as will least interfere with the general
routine of the occupants.

NOISE PREVENTION

The contractor shall take special care to minimise noisy
operations during business hours. Such measures will
include, inter alia, the use of silent compressors and
strict control of workmen.

Carried to Collection R
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The contractor shall demolish the portions of existing
structures or buildings with a minimum amount of
damage to adjoining buildings, materials, pavings, etc.
Any damage caused is to be made good at his own
expense with materials to match the existing.

ALTERATIONS TO OPENINGS

Where the Contractor is required to form openings, alter
openings or brick up openings in existing walls all
brickwork shall be made good at jambs including
properly bonding to existing. Brickwork in bricking up
openings shall be wedged and pinned up to

MAKING GOOD, ETC

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
existing and leave complete and perfect in every
respect.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc including removal

1 | Allowance for all necessary temporary tarpaulins,
barricades, screens, fencing, temporary waterproofing,
dust proofing, etc required to isolate any sections of new
or existing buildings for the purposes of excluding users
of the remainder of the building Item

REMOVAL OF EXISTING WORK

Breaking down and removing concrete etc

2 | Breakout existing concrete perimeter stone paving m2 105

Breaking down and removing brickwork etc

3 | Half brick walls m2 36
4 | Loose one brick walls in existing planter walls m2 15
Carried to Collection R
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Taking out and removing doors, windows, etc
including thresholds, sills, etc (building up openings

elsewhere)
5 | Timber single door (excluding frame) not exceeding

2.5m2 No 6
6 | Timber single door and frame not exceeding 2.5m2 No 3
7 | Steel screen gate approx: 4960mm wide x 2500mm high No 1
8 | Glazed steel windows not exceeding 2,5m2 No 3

Joinery works

9 [ Window furniture comprising handle and stays No 10

10 | Kitchen cupboards 1100mm high x 11980mm long
600mm wide No 1

11 | Built in cupboards 2500mm wide x 2800mm high No 2

Removal of glazing from existing windows

12 | Glass to damaged steel windows exceeding 0.5m2 but
not exceeding 2m2 No 5

Taking down and removing roofs, floors, panelling,
ceilings., partitions, etc.

13 | Gypsum plasterboard ceilings and cornices only m2 94
14 | Corrugated iron roof covering over existing buildings m2 152

15 | Timber roof trusses, including purlins, batterns,

brandering m2 117
16 | Downpipes m 18
17 | Steel box gutters m 27

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

18 | \Vinyl floor tiles
m2 94

Carried to Collection R
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19 | Timber skirtings m 91
20 [ Wall tiles m2 31

Taking out and removing piping, sanitary fittings,

etc including disconnecting piping from fittings

and making good floor and wall finishes
21 | Wash hand basins No 1
22 | Vitreous china WC pan including cistern No 1
23 | Single bowl sink No 1
24 | Bath tub No 1
25 | 50mm pipes including closing off m 12

Removal of existing boundary walls

26 | 1800mm high diamond mesh wire

BUILDING UP OPENINGS

Brickwork in NFP bricks in class Il mortar in
building up openings

27 | One brick walls m2 2

Carried to Collection R
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Item Quantity Rate Amount
No
BILL NO. 3
MASONRY

SUPPLEMENTARY PREAMBLES

Tenderers are to refer to the Model Preambles for
Trades (Latest Edition) and Supplementary Preambles
for further description and amplification of work in this
section

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. ltems, materials or
methods of similar quality may be used with prior
approval from the architect

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Brick reinforcement

Descriptions of brickwork shall be deemed to include for
steel reinforcing fabric as specified every fourth course
in superstructure and every course in foundations

Carried to Collection R

Bill No. 3
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Additional bar reinforcement in lintels, etc is measured
separately billed in kilogram (kg), not in ton (t). Rates for
header course brickwork in lintels, etc shall include for
threading face bricks over bar reinforcement and
grouting holes up solidly

FACE BRICKWORK

The type and colouring of face bricks used in
foundations up to plinth height shall differ from that used
in super structure

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

SAMPLES

Samples of all masonry building units, except those for
walls described as "load bearing", shall consist of a
minimum of 6 units. Samples of building units to be
used in walls described as "load bearing" shall consist of
30 units from every 30 000 units delivered to site

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

1 | Half brick walls in beam filling

BRICKWORK SUNDRIES

Brickwork reinforcement

2 | 75mm wide reinforcement built in horizontally

Galvanised hoop iron cramps, etc
3 | 30 x 1,6mm Roof tie 1,5m long with one end built into

brickwork and other end fixed to roof members
(provisional)

Carried to Collection
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No
BILL NO 4

ROOF COVERINGS ETC

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.qov.za)

before pricing this bill 2. Unless otherwise stated all
items in this Bill

SUPPLEMENTARY PREAMBLES

Straight cutting

Descriptions of all roof coverings are deemed to
include for all straight cutting

PROFILED METAL SHEETING AND
ACCESSORIES

Where roof coverings are fixed on top of rigid board
insulation to purlins etc, descriptions of roof
coverings shall include therefore:

'Klip-Lok' 460 or other equal and approved roof sheeting
and accessories

1 | Roof coverings with pitches not exceeding 30 degrees m2 152
2 | Ridge capping covering 550mm girth m 14
Carried to Summary R
Bill No. 4
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No
BILL NO 4

CARPENTRY AND JOINERY

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.qov.za)

before pricing this bill 2. Unless otherwise stated all
items in this Bill

SUPPLEMENTARY PREAMBLES

Joinery Descriptions of frames shall be deemed to
include frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing Items described as "nailed" shall be deemed to
be fixed with hardened steel nails or shot pins to
brickwork or concrete

Decorative laminate finish Laminate finish shall be glued
under pressure. Edge strips shall be butt jointed at
junctions with adjacent similar finish

ROOFS, ETC

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:

Tenderers are to note that when pricing the roof trusses
that all roof drawings as attached to this document are
to be sent to the roof truss manufacturers to be read in
conjunction with the items hereunder and no extras will
be entertained for failure to do so

Prices shall include for all ridge boards, hip or valley
rafters, bracing, splay cut ends, mitres, jointing, wrought
and shaped ends, wall plates, connections, bolts, cleats,
gussets, and timber connectors.

Carried to Collection R
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Roof truss installation to be certified by an independant
engineer at the contractors expense. Certificate to be
presented to Principal Agent prior to commencement of
roof coverings. (Contractor to adjust construction
program accordingly). Area _measured on plan

1 | Roof construction to double pitched roof measured on
plan and as the attached drawings, including trusses,
hip junction, permanent bracing and purlins for roof
covering, including a tilting purlin at eaves with all
purlins fixed to rafters with approved hurricane clips and
trusses fixed to wall plates with approved roof ties. All
exposed timbers at eaves are to be wrot.

m2 117

Sawn Softwood

2 | 38 x 114mm Wall plates m 44

'Everite" medium density plain nutec-cement

3 | 12 x 225mm Fascia boards, including aluminium H-
profile jointing strips m 27

4 | 12 x 225mm Barge boards, including aluminium H-
profile jointing strips m 22

DOORS, ETC

Internal single flush panel timber doors

NOTE: All frames, ironmongery and finishes to doors
are measured elsewhere

5 | Single doors 40mm thick x 813mm wide x 2032mm high No 8

External single hardwood door

6 | 40mm thick x 813mm wide x 2032mm high external
hardwood doors to match existing No 1

SUNDRIES

Study Carrels

7 | Clerical desks 1200mm x 750mm wide No 2

Carried to Collection R
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8 900mm x 600mm x 1375mm 4 Way single sided solid meranti
carrel with 200mm(D) book shelf.
No 28
Chairs
9 | Rick stacker chairs with cotton fabric upholstery. No 30
Carried to Collection R
Bill No. 5
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Item Quantity Rate Amount
No
BILL NO 5

CEILINGS, PARTITIONS AND ACCESS
FLOORING

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.qov.za)

before pricing this bill 2. Unless otherwise stated all
items in this Bill

SUPPLEMENTARY PREAMBLES

Descriptions

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

CEILINGS, ETC

Non-combustible fibreglass insulation of a density
of not less than 10kg/m3 bonded with an inert
thermo-setting resin

1 | 75mm Isover insulation blanket closely fitted and laid on
top of brandering between roof timbers etc; turned up
against all trusses and vertical walling etc m2 94

NAILED UP CEILINGS

Carried to Collection R
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9.5mm Rhinoboard ceiling consisting of SABS
approved SA pine saligna or steel branders fixed at
400mm centres in one direction onto which
rhinoboard is fixed. painted side up. at right angles
to the branders. using 32mm galvanized clout nails
or 32mm Grabber screws at 150mm centres. Ceiling
to be fitted to Gyproc standard requirements. Joints
to be taped and ceiling skimmed to gyproc details

2 | Ceilings including saligna branders at 400mm centres
and cross brandering at 400mm centres and around
perimeter; fully skimmed m2 94

3 | Extra over ceiling for Pelican standard 600 x 600mm
trap door supported by 38 x 38mm wrought softwood
rebated framing fitted flush in opening No 1

Rhino gypsum plasterboard cornices

4 | 75mm Coved cornices m 102
PARTITIONS ETC

SUPPLEMENTARY PREAMBLES

Drywall partition systems

Steel stud partitions with both sides clad with one

layer of 12mm "Rhinoboard" including skimming to
fiba-tape joints

Partitions 3000mm high with bottom and top tracks plugged m 8
5

Extra over drywall partitions to create openings for
single doors (measured elsewhere)

6 Aluminium frames of size 813 x 2032mm high No 1

Carried to Collection R
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No
BILL NO 6
IRONMONGERY

Notes: 1. Tenderers are advised to study the

Construction specification PW371-A and B as
ammended (downloadable from Department of

Public Works website) before pricing this bill 2.

Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG

HINGES, BOLTS, ETC

1 | Steel hinges (to existing frames) No 12
LOCKS

'UNION' or other approved

2 | 75mm four lever upright mortice lockset with satin
chrome furniture No 9

HANDLES

UNION' or other equal and approved

3 | Union' or similar approved door handles Pairs 9.00

Window Furniture

4 | Brass window stays No 11

5 | Brass window handles No 11

LETTERS, NAMEPLATES, ETC

Carried to Collection R
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'SOLID' or other equal and approved

6 | 150 x 150mm Engraved aluminium signage plate to
doors No 2

7 | Door signage for Student support offices (allow aPC
sum of R280) No 2

8 | Door signage for study rooms (allow aPC sum of R280) No 4

BATHROOM FITTINGS

'FRANKE' or other equal and approved

9 [ Liquid soap dispenser No 1
10 | Lockable toilet roll holder No 1
SUNDRIES
Blinds
11 | Blinds: 2400 x 1500 No 8
12 | Blinds: 1200 x 1200
No 3
'UNION' or other approved
13 | Door stop (code CZ8731) No 9
Carried to Collection R
Bill No. 7
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METALWORK

SUPPLEMENTARY PREAMBLES

Tenderers are to refer to the Model Preambles for
Trades (Latest Edition) and Supplementary Preambles
for further description and amplification of work in this
section

Descriptions of bolts shall be deemed to include nuts
and washers Descriptions of expansion anchors and
bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or
concrete Metalwork described as "holed for bolt(s)" shall
be deemed to exclude the bolts unless otherwise
described

PRESSED STEEL DOOR FRAMES

1,2mm Double rebated frames suitable for half brick
walls

Frame for door 810 x 2030mm high
FENCES, GATES ETC

SECURITY GATES

Fabricate, deliver and install new mild steel screen to
verandahs, patios etc

45x45x3mm angle iron frame welded to lug and built-in,
40x40x2mm mild steel square tube gate surround,
20mm dia steel rods at 110mm centres, 40x6mm
horizontal supports with 19mm holes for vertical rods,
20mm dia x 80mm long pin hinge, etc

Steel screen approx: 4960mm wide x 2500mm high
overall complete with single mild steel gate 900mm wide
x 2100mm high (to match existing replaced gate)

STEEL SCREENS, ETC

Carried to Collection

Bill No. 8
METALWORK
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Mildsteel screen gate
3 | 900mm wide x 2100mm high burglar screen gate
No 1
STEEL BALUSTRADES
GALVANISED STEEL BALUSTRADING
Welded mild steel handrails to stairs and walkways
including paint finishes according to detail Steel/001
on drawing no GRE/TVET/ARC/023-H Revision A
Welded balustrades to ramps
4 | 1000mm high mildsteel raking balustrades to wheel
chair access ramp with 50mm diameter mild steel
handrails;
paint finishes included elsewhere (allow a PC sum of
R1100/m for the supply of all material)
m 15
STEEL WINDOWS
Mild steel window frames
5 | Steel window panels 1200mm wide x 1200mm high No 3
Galvanised steel burglar bars
6 | Mild steel burglar bars over window size: 1200 x
1200mm high No 3
Carried to Collection R
Bill No. 8
METALWORK
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BILL NO 8
PLASTERING

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of

Public Works website) before pricing this bill 2.

Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Floor preparation to include grout grinding, levelling and
skim coating surface with new mortar ready to receive
new screed

Wall preparation to include grout grinding, levelling and

skim coating surface with new mortar ready to receive
new plaster/backing

SCREEDS

1:3 Cement plaster screeds wood floated on
concrete

1 | 25mm thick on floors m2 94
INTERNAL PLASTER

One coat (4 : 1) Cement plaster on brickwork

2 | On walls m2 230

Carried to Summary R

Bill No. 9
PLASTERING
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BILLNO9
TILING

Notes: 1. Tenderers are advised to study the

Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website) before pricing this bill 2.

Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Descriptions Unless described as "fixed with
adhesive to plaster (plaster elsewhere)" descriptions

of tiling on brick or concrete walls, columns, etc
shall be deemed to include 1:4 cement plaster

backing and descriptions of tiling on concrete floors
etc

FLOOR TILING

Supply, delivery and fixing of tiles allowing for all
adhesives, grouts, labours and the like:

Internal floor areas (allow a PC sum of R250/m2 for all

materials)

On floors

Skirtings 100mm high

External floor areas (allow a PC sum of R250/m2 for
all materials)

On floors

Carried to Summary

Bill No. 10
TILING
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BILL NO 10

PLUMBING AND DRAINAGE

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website) before pricing this bill 2.
Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Wire gratings Descriptions of gutter outlets etc shall be
deemed to include wire balloon gratings Stormwater
channels Descriptions of channels shall be deemed to
include necessary excavation, surface preparation,
compaction, etc, and disposal of surplus material

RAINWATER DISPOSAL

Mr. Gutter Ogee or other equal and approved profile
pre-coated aluminium seamless gutters

1 | 100 x 100 x 6Bmm eaves gutter m 27
2 | 100 x 75mm downpipe to match gutters m 18
3 | Extra over eaves gutter for stopped end No 4

4 | Extra over eaves gutter for outlet for 150mm diameter
pipe No 6

5 | Extra over rainwater pipe for offset No 6

SANITARY FITTINGS

All sanitary fittings to be installed with silicon contact
joint between the fitting and the finished wall, floor or
vanity surface

Note: All wash hand basins to comply with SANS
10497 All wall urinals to comply with SANS 101240

Supply and fix, clean, wash and leave in perfect
condition the following sanitary fittings:-

Carried to Collection R

Bill No. 11
PLUMBING AND DRAINAGE
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Vaal' Sanitaryware vitreous china or other approved

6 | Wall mounted wash hand basin to match existing
complete with vandal proof stainless steel tap, waste
and trap No 1

7 | 'Cottage' vitreous china close coupled washdown suite,
colour white, comprising 90 degrees outlet open rim pan
(code 771400) and matching 9 litre front single flush
cistern (code 711033) including lid and fitments with
purpose made double flap wooden seat No 1

TESTING

Testing

8 | Testing water supply system ltem

Carried to Collection R

Bill No. 11
PLUMBING AND DRAINAGE
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BILL NO 11
GLAZING

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
amended (downloadable from Department of Public
Works website) before pricing this bill.

SUPPLEMENTARY PREAMBLES

GLAZING TO STEEL WITH PUTTY (PROVISIONAL)
Clear float glass

1 | 4mm Panes over 0.5m2 but not exceeding 2.5 m2 m2 2

Opaqgue glass (texture and thickness to match

existing panels)

2 | 4mm obscure glass in squares not exceeding 0.1 m2 in
area m2 1

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors
with polished edges with and including 50 x 76

meranti framing all round ; frame screw-fixed to
brickwork or concrete at the 4 corners

3 | Mirror 400 x 900mm high overall No 1

Carried to Summary R

Bill No. 12
GLAZING
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BILL NO 12
ELECTRICAL WORKS

ELECTRICAL RETICULATION

DISTRIBUTION BOARDS (MODIFICATION)

Supply and install the following circuit breakers

1 | 25A, 2P circuit breaker No 2

2 | 10A, 1P circuit breaker No 10

3 | 63A E/L circuit breaker No 2
POWER SKIRTING

Supply and install the following power skirting in the
position as indicated on the drawings

2-Compartment with cover plate

4 | Supply m 65

5 | Install m 65
T piece

6 | Supply No 9

7 | Install No 9

90 bend: Inside

8 | Supply No 5
9 | Install No S
End Cap
10 | Supply No 4
11 | Install No 4
Carried to Collection R
Bill No. 13
ELECTRICAL WORK
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SOCKET OUTLET

Supply and install the following 3-pin socket outlets
complete with cover plates in the position as indicated
on the drawings, draw boxes measured elsewhere

16A 3-pin_dedicated SSO on powerskirting

12 | Supply No 42
13 | Install No 42

Floor Box complete with (2x SSO, IxData point)

14 | Supply No 1
15 | Install No 1

25mm dia galvanised

Conduits and accessories for both electrical as well as
telephone and data installations including couplings,
bushes, locknuts, cutting bending, fixing draw boxes in
accordance with the specifications

16 | Supply m 80
17 | Install m 80

PVC INSULATED WIRE
Supply and install the following 600/1000V grade PVC

insulated wire into conduit, trunking and power skirting
as specified

4mm2(sockets)
18 | Supply m 450

19 | Install m 450

6mm2(HVAC)
20 | Supply m 120

21 | Install m 120

Carried to Collection R

Bill No. 13
ELECTRICAL WORK
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EARTH WIRE IN CONDUIT

Supply and install the following bare stranded earth wire
in conduit, trunking and power skirting

2.5mm?(sockets)

22 | Supply m 150

23 | Install m 150
4mm*(HVAC)

24 | Supply m 120

25 | Install m 120

AUDIO VISUAL (Boardroom)

5000 ANSI Lumen 1080p Ceiling mounted Data
Projector with Mounting Pole(Epson or equiv)

26 | Supply No 1
27 | Install No 1

Motorised Projectior Screen

28 | Supply No 1
29 | Install No 1

Retractible Cable Culby

30 | Supply No 1
31 | Install No 1

LIGHTNING PROTECTION

Earthing and lightning protection to existing
strucutre

32 | Earthing and lightning protection to existing
structure ltem

Carried to Collection R

Bill No. 13
ELECTRICAL WORK
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BILL NO 13

MECHANICAL WORK

SUPPLEMENTARY PREAMBLES

Ductwork

Descriptions of ducts shall be deemed to include
stiffeners, jointing materials, sealants, couplers in the
running length and access/inspection panels in
accordance with the specification

Piping

Pipe diameters are nominal internal unless otherwise
stated

Fixing of pipes

Unless otherwise stated, descriptions of pipes shall be
deemed to include fixing to walls etc., casting in,
building in or suspending not exceeding 1m below
suspension level

Insulation

Descriptions of insulation shall be deemed to include
priming the pipes with zinc chromate primer before the
insulation is applied, painting the insulation when
completed and applying vapour barrier where specified

HVAC INSTALLATION

Design, manufacture, works testing., supply and
deliver to site, moving into position, erection,
connecting up, site testing, witness testing,
providing to insurance inspectors, demonstrating to
the end user, commissioning and maintenance of
the complete mechanical systems and equipment as
shown on the drawings.

Inverter Split 4 Way Cassette system 3.6kW cooling,
4kW heating capacity complete with wiring ,pipe work &
electrical connection from from local distributution board

Carried to Summary

Bill No. 14
MECHANICAL WORK
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BILL NO 14
PAINTWORK

Notes: 1. Tenderers are advised to study the

'Construction specification PW371-A and B as
ammended (downloadable from Department of

Public Works website) before pricing this bill 2.

Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Descriptions of paintwork shall be deemed to include for
all cutting in

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces shall be
thoroughly washed down with polycell sugar-soap
solution, rinse with clean water to remove all traces of
soap, sand glossy surface to a matt finish and allowed
to dry completely for 24 hours before any

Previously painted metal surfaces shall be cleaned of all
rust, scale and dirt, removed by scraping or with steel
brushes. All oil and grease shall be removed and
perfectly clean surfaces obtained. If necessary, the
surfaces shall be de-grease

Previously painted wood surfaces shall be thoroughly
cleaned down. Blistered or peeling paint shall be

completely removed and cracks and crevices shall be
primed, filled with suitable filler and finished smooth

INTERNAL PLASTERED SURFACES

Paint work to previously painted plastered wall
surfaces

Apply 2 coats approved and suitable emulsion paint

To plastered walls

Carried to Collection

Bill No. 15
PAINTWORK
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EXTERNAL PLASTERED SURFACES

Paint work to previously painted plastered wall
surfaces

Apply one coat undercoat and two coats PVA emulsion
paint (exterior grade)

2 | To plastered walls m2 194

FACEBRICK DRESSING

Degrease, wash off, sand lightly and dust off
surfaces to receive new finishes and apply two
coats brick dressing on

3 | Existing face brick courtyard walls m2 58

ON PLASTER BOARD

Prepare surface and apply one coat plaster primer,
one universal undercoat and two coats Plascon

Velvaglo Satin Enamel paint
4 | To plasterboard ceilings m2 94

ON FIBRE-CEMENT

One coat bonding liquid and two coats interior
quality PVA emulsion paint

5 | On fascia boards and barge boards not exceeding
300mm wide m 49

ON METAL SURFACES

One coat alkyd based zinc phosphate primer and
two coats premium quality polyurethane enamel
paint. on steel

6 | Door frames m2 9
7 | To steel windows (both sides measured) m2 79

8 | To steel entrance gates, burglar bars and screens (both
sides measured) m2 117

Carried to Collection R

Bill No. 15
PAINTWORK
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10

11

To 1000mm high steel balustrades (both sides
measured)

WOOD SURFACES

Grain filling, two coats sanding sealer and staining

then prepare and apply one coat oil wood primer,
one coat universal undercoat and two coats enamel

L)
Doors and wood surfaces

To eaves and verges

Carried to Collection R

Bill No. 15
PAINTWORK

Velvaglow' or other equal and approved paint on
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m2 30

m2 31

m2 23
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BILL NO 16

EXTERNAL WORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Tenderers are to refer to the Model Preambles for
Trades (Latest Edition) and Supplementary Preambles
for further description and amplification of work in this
section

SITE CLEARANCE, ETC

Site clearance

1 | Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,

bush, etc m2 260
2 | Stripping average 100mm thick layer of top soil and

stockpiling on site m2 260

PAVING

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

Precast concrete block road surfacing

Paving shall be laid in accordance with SABS 1200 MJ,
SANS 1058 and the Concrete Masonry Association's
specifications

Paving shall be laid to herringbone pattern on 50mm
thick (thickness after final compaction) clean river sand
(preparation of ground or filling elsewhere)

Clean sand shall be swept into joints between
roadstones at completion

Carried to Collection R

Bill No. 16
EXTERNAL WORKS
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Earth filling supplied by the Contractor under
pavings, etc: All density tests etc to be included
with the rates below

3 | 20mm thick sand bed on compacted earth in preparation
for paving blocks (measured elsewhere); allow for grout
in paver joints or other suitable adhesive m2 245

Earth filling supplied by the Contractor under
pavings, etc: All density tests etc to be included
with the rates below

4 | Imported G5 material m3 37

Compaction of surfaces

5 | Compaction of G5 surfaces poured to a depth of 150mm
to be scarified and conditioned
m2 245

Weedkiller, TERMIDOR; mixed in the proportion as
approved by the manufacturer

6 | Under paving etc m2 260
PAVING

7 | Allow a PC Sum of R220/m2 for 50mm Thick pavers,
size 110 x 220mm laid with joints continuous in both
directions on and including 20mm thick river sand bed,

with dry washed sand swept into joints and lightly
compacted: m2 245

KERBS

Standard Precast concrete kerbing
8 | Precast Concrete kerbs (provisional) m 40
RAMP

Wheelchair access ramp built in accordance with SANS
regulations

FILLING ETC

Imported G5 earthfilling supplied by the contractor
compacted to 96% Mod AASHTO density:

9 [ Under floors, steps, pavings, etc 150mm deep m3 3

Carried to Collection R

Bill No. 16
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Compaction of surfaces

10 | Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density m2 15

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm concrete

11 | Ramps m3 3

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

12 | Surface beds, slabs, etc m2 15

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

13 | Ref 245 fabric reinforcement in concrete surface beds,
slabs, etc m2 15

Carried to Collection R

Bill No. 16
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FINAL SUMMARY
Bill Page Amount
No No
1 | PRELIMINARIES AND GENERAL 44
2 | ALTERATIONS s | |
3 | MASONRY s | |
4 | ROOF COVERING s | |
5 | CARPENTRY AND JOINERY o |l
6 | CEILINGS, PARTITIONS AND ACCESS FLOORING o | |
7 | IRONMONGERY s | |
8 | METALWORK s | |
9 | PLASTERING o | |
10 | TILING o |
11 | PLUMBING AND DRAINAGE s | 1
12 | GLAZING - |
13 | ELECTRICAL WORK s |
14 | MECHANICAL WORK s | 1
15 | PAINTWORK s | |
16 | EXTERNAL WORKS e |
Sub Total (A) R
Allow a sum of R15 000.00 (Fifteen Thousand Rands)
for the Community Liaison Officer ltem 15 000400
Sub Total (B) R
ADD VAT @ 15% R
Carried to Form of Tender R
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