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WITBANK MAIN CAMPUS - NKANGALA TVET

REFURBISHMENT OF THE EXISTING STUDENT SUPPORT CENTRE

SECTION NO 1

BILL NO. 1

PRELIMINARIES AND GENERAL

Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries , May 2018 edition for use with the JBCC Principal
Building Agreement Edition 6.2 is taken to be incorporated herein. The tenderer
is deemed to have referred to these documents for the full intent and meaning of
each clause. These clauses are referred to by number and heading only. Where
standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an
item is not relevant to this specific contract such item is marked "N/A" signifying
"Not Applicable"

PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the
adjustment of preliminaries then each item priced is to be allocated to one or
more of the three categories Fixed, Value Related or Time Related and the
respective amounts entered in the spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of "Commencement Date" is added:

1

DEFINITIONS AND INTERPRETATION

"COMMENCEMENT DATE" means the date that the agreement, made in terms
of the Form of Offer and Acceptance, comes into effect
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Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it
with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the
contractor from an institution approved by the employer in terms of the
employer's construction guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means the period commencing on the
commencement date and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation of facts in order to
influence a procurement process or the execution of a contract to the detriment
of any tenderer and includes collusive practice among tenderers (prior to or after
the tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open
competition

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

"INTEREST" means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be the rate as determined
by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the
following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer
and named in the schedule. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in
the agreement shall be fulfilled by a representative of the employer as named in
the schedule

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY" means the form of security provided by the employer or
contractor, as stated in the schedule, from which the contractor or employer
may recover expense or loss
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Item

No clause

Fixed:____________ Value related:____________ Time related:____________

Item

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

Note: A separate clause has been included in Section C : Specific Preliminaries
of the bills of quantities / lump sum document for the contractor to have the
opportunity to price for all the requirements of the Occupational Health and
Safety Act, Construction Regulations and Health and Safety Specification

Fixed:____________ Value related:____________ Time related:____________

2

Item

A3.0 OFFER AND ACCEPTANCE

Clause 3.0

Fixed:____________ Value related:____________ Time related:____________

3

Item

A4.0 CESSION AND ASSIGNMENT

Clause 4.0

Fixed:____________ Value related:____________ Time related:____________

4

Item

A5.0 DOCUMENTS

Clause 5.0

Clause 5.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access at all times

Fixed:____________ Value related:____________ Time related:____________

5
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Item

A6.0 EMPLOYER'S AGENTS

Clause 6.0

Clause 6.1 is amended by the addition of the following:

This clause is ammended to include clauses 26.7 in terms of which the employer
has retained its authority and has not given a mandate to the principal agent and
in terms of which the employer sign all documents

Fixed:____________ Value related:____________ Time related:____________

6

Item

A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Clause 7.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time related:____________

7

Item

A8.0 WORKS RISK

Clause 8.0

Fixed:____________ Value related:____________ Time related:____________

8

INSURANCES AND SECURITIES

Item

A9.0 INDEMNITIES

Clause 9.0

Fixed:____________ Value related:____________ Time related:____________

9

A10.0 INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10
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10.11 Damage to the Works

(a) Without in any way limiting the contractor's obligations in terms of the
contract, the contractor shall bear the full risk of damage to and/or
destruction of the works by whatever cause during construction of the
works and hereby indemnifies and holds harmless the employer
against any such damage. The contractor shall take such precautions
and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the
works and materials paid for by the employer that is the result of the
excepted risks as set out in 10.12

(d) Where the employer bears the risk in terms of this contract, the
contractor shall, if requested to do so, reinstate any damage or
destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 27.0 hereof

10.12 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding whether arising in common
law or by statute, consequent upon personal injuries to or the death of
any person whomsoever arising out of or in the course of or caused by
the execution of the works unless due to any act or negligence of any
person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of
or by reason of the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally
liable

(c) The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer
shall be entitled to cause it to be made good and to recover the cost
thereof from the contractor or to deduct the same from amounts due to
the contractor
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(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for
the purpose of executing the works until the issue of the certificate of
practical completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or
structures or any structures to be altered or added to, the contractor
shall obtain adequate insurance and will remain adequately insured or
insured to the specific limit stated in the contract against the death of or
injury to persons or damage to such property consequent on such
removal or interference with the support until such portion of the works
has been completed

(f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or
repair such property and to execute the works

10.13 High risk insurance

In the event of the project being executed in a geological area classified as a
"High Risk Area", that is an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply:

10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date
of the certificate of practical completion bear the full risk of and hereby
indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions and security
measures and other steps for the protection of the works as he may deem
necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor's own costs

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of, or caused by a catastrophic ground movement as
mentioned above
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The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.13.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor's obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

Item

10.13.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor's default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by deducting
the same from any amounts still due under this contract or under any other
contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one
indivisible whole

Fixed:____________ Value related:____________ Time related:____________

A11.0 SECURITIES

Clause 11.0

Clauses 11.1 - 11.10 are amended by replacing them with the following:

11

11.1 In respect of contracts with a contract sum up to R1 million, the security
to be provided by the contractor to the employer will be a payment reduction of
five per cent (5%) of the value certified in the payment certificate (excluding
VAT)

11.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms

11.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor
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11.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
11.3, 11.4, 11.5, 14.6, or 11.7 as stated in the schedule. Such security shall be
provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the
security in terms of 11.7 shall be deemed to have been selected

11.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum (excluding VAT) has been selected:

11.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

11.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT), and
refund the balance to the contractor

11.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the balance
to the contractor

11.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

11.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the cash deposit security or portions
thereof to the contractor

11.3.6 The parties expressly agree that neither the employer nor the contractor
shall be entitled to cede the rights to the deposit to any third party

11.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:
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11.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

Clause 11.4.1 is deemed to be amended by the addition of the following
sentence;

No interest will be paid on such amounts withheld

11.4.2 The variable construction guarantee shall reduce and expire in terms of
the Variable Construction Guarantee form included in the invitation to tender

11.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the variable
construction guarantee

11.5 Where security as a fixed construction guarantee of five per cent (5%) of
the contract sum (excluding VAT) and a five per cent (5%) payment reduction
of the value certified in the payment certificate (excluding VAT) has been
selected:

11.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

11.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of the last certificate of practical completion

11.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

11.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of clause 25.

11.5.5 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer shall be entitled to issue a written demand in terms
of the fixed construction guarantee or may recover from the payment reduction
or may do both

11.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:
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11.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

11.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

11.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 25

11.6.4 Where the employer has a right of recovery against the contractor in
terms of 27.0, the employer may issue a written notice in terms of 27.4 or may
recover from the payment reduction or may do both

11.7 Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected:

11.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of clause 25

11.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 27.0 provided that the employer complies with the
provisions of 27.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor

11.8 Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

Item

11.9 Should the contractor fail to furnish the security in terms of 11.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten per
cent (10%) payment reduction of the value certified in the payment certificate
(excluding VAT), whereafter 11.7 shall be applicable

Fixed:____________ Value related:____________ Time related:____________

A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

Clause 12.1.1 is amended by replacing it with:

No clause

12

EXECUTION
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Clause 12.2.4 is amended by the addition of the following clause:

12.2.4 An acceptable health and safety plan, required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one
(10) calendar days of commencement date

Clause 12.2.7 is amended by replacing it with the following clause:

Item

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 12.2.4

Fixed:____________ Value related:____________ Time related:____________

Item

A13.0 SETTING OUT OF THE WORKS

Clause 13.0

Fixed:____________ Value related:____________ Time related:____________

13

Item

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:

No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

Fixed:____________ Value related:____________ Time related:____________

14

Item

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Clause 15.1.2 to 15.5 and 15.2 to 15.5 is amended by replacing it with:

The Contractor and principal agent shall appoint a selected subcontractor in
accordance with the CIDB practice #7

Fixed:____________ Value related:____________ Time related:____________

15

Item

A16.0 DIRECT CONTRACTORS

Clause 16.0

Fixed:____________ Value related:____________ Time related:____________

16
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Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Fixed:____________ Value related:____________ Time related:____________

17

Item

A18.0 INTERIM COMPLETION

Clause 18.0

Fixed:____________ Value related:____________ Time related:____________

18

COMPLETION

Item

A19.0 PRACTICAL COMPLETION

Clause 19.0

Fixed:____________ Value related:____________ Time related:____________

19

Item

A20.0 COMPLETION IN SECTIONS

Clause 20.0

Fixed:____________ Value related:____________ Time related:____________

20

Item

A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Add the following to the end of sub-clause 21.1.2:

“All civil, electrical, electronic, HVAC, fire detection, gas suppression and other
specialist installations are subject to a three hundred and sixty five (365)
calendar days defects liability and maintenance period.

The contractor shall attend to defects during the works completion and defects
liability periods on a progressive basis, to the satisfaction of the principal agent
and will not be permitted to wait until the end of the defects liability period or until
the amount of defects accumulate in order to attend to a comprehensive list of
defects.”

Fixed:____________ Value related:____________ Time related:____________

21
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Item

A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

Fixed:____________ Value related:____________ Time related:____________

22

Item

A23.0 REVISION OF DATE FOR PRACTICAL COMPLETION

Clause 23.0

i) The addition of the following clauses:-

Sub-clause 23.9
“Revision to the date for practical completion shall only be considered when work
on the critical path of the agreed programme for the works is delayed.”

ii) Sub-clause 23.10 – Acceleration
Sub-clause 23.10.1
“Irrespective of whether or not the principal agent rules that the contractor is
entitled to an extension of time or a revision of the date for practical completion,
the principal agent shall nevertheless, at any time, be entitled to instruct the
contractor in writing to accelerate the progress of the remaining works to ensure
that the works are completed by the original date for practical completion or
revised date as the case may be.”

Sub-clause 23.10.2
“Upon receipt of such instruction, the contractor shall take all necessary steps to
ensure that the works are completed timeously including the provision by him of
additional resources, plant, manpower, etc and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times
adhering to the regulations and requirements of all authorities) and by all other
adequate and proper means and methods. The contractor shall prove that such
steps are being taken if called upon to do so.”

Sub-clause 23.10.3
“The contractor’s entitlement to compensation arising out of or in respect of any
revision to the date for practical completion that may have been granted by the
principal agent or alternatively where the principal agent has instructed the
contractor to accelerate, shall be adjudicated strictly in terms of clause 32.”

Fixed:____________ Value related:____________ Time related:____________

23

Item

A24.0 PENALTY FOR LATE AND NON-COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time related:____________

24
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A25.0 PAYMENT

Clause 25.0

Notwithstanding this or any other clause, materials and goods stored off site
shall not be included in the amount authorized for payment.

The first sentence of sub-clause 25.10 is deemed to be deleted and replaced
with the following:

The employer shall pay the contractor the amount certified within thirty (30)
calendar days of the date.

Fixed:____________ Value related:____________ Time related:____________

25

PAYMENT

Item

A26.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 26.0

Adjustment to the contract value (Clause 26.0)
Where prices are submitted by the contractor or nominated/selected
subcontractors during the progress of the works in respect of contract
instructions or in regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal
agent wish to accept any such prices prior to the issue of the final certificate, it
will be in writing.

Fixed:____________ Value related:____________ Time related:____________

26
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Item

A27.0 RECOVERY OF EXPENSE AND LOSS

Clause 27.0

Clause 27.2 is amended by adding the following sub-clauses:

27.2.11 The contractor's failure or neglect to commence with the works on the
dates prescribed in the contract.

27.2.12 The contractor's failure or neglect to proceed with the works in terms of
the contract.

27.2.13 The contractor's failure or neglect for any reason to complete the works
in accordance with the contract.

27.2.14 The contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in
terms of the contract.

27.2.15 The contractor's estate being sequestrated or surrendered in terms of
the Insolvency laws in force within the Republic of South Africa."

Fixed:____________ Value related:____________ Time related:____________

27

A28.0 SUSPENSION BY BY CONTRACTOR

Clause 28.0

Fixed:____________ Value related:____________ Time related:____________

28

SUSPENSION AND TERMINATION
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A29.0 TERMINATION

Clause 29.0

Add the following sub-clauses 29.1.4 to 29.1.6 under 29.1 to read as follows:

29.1.4 The contractor’s refusal or neglect to comply strictly with any of the
conditions of contract.

29.1.5 The contractor’s estate being sequestrated, liquidated or surrendered in
terms of the insolvency laws in force with the Republic of South Africa.

29.1.6 The contractor, in the judgment of the employer, has engaged in corrupt
or fraudulent practices in competing for or in executing the contract.

Replace clause 29.3 with the following:
he employer may give notice of cancellation should the contractor remain in
default for ten (10) working days after the date of of issue of such a notice of
default

Clause 29.25.4
Replace “Sixty (60)” with “one hundred and twenty (120)”.

Add the following sub-clauses 29.29 under 29 to read as follows:
Notwithstanding any clause to the contrary, on cancellation of this agreement
either by the employer or the contractor, or for any reason whatsoever, the
contractor shall on written instruction, discontinue with the works on a stated
date and withdraw himself from the site. The contractor shall not be entitled to
refuse to withdraw from the works on the grounds of any lien or right of retention
or on the grounds of any other right whatsoever.

Fixed:____________ Value related:____________ Time related:____________

29

Item

A30.0 DISPUTE RESOLUTION

Clause 30.0

Fixed:____________ Value related:____________ Time related:____________

30

DISPUTE RESOLUTION
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SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions
which shall apply equally to this Section

Fixed:____________ Value related:____________ Time related:____________

31

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time related:____________

32

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time related:____________

33

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time related:____________

34

Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time related:____________

35

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time related:____________

36

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer
and Acceptance"

Fixed:____________ Value related:____________ Time related:____________

37

Item

B3.1 Defined works area

Fixed:____________ Value related:____________ Time related:____________

38

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

Fixed:____________ Value related:____________ Time related:____________

39
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Item

B3.3 Inspection of the site

Fixed:____________ Value related:____________ Time related:____________

40

Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time related:____________

41

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time related:____________

42

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time related:____________

43

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time related:____________

44

Item

B3.8 Services - unknown

Fixed:____________ Value related:____________ Time related:____________

45

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time related:____________

46

Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time related:___________

47

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time related:____________

48

Item

B4.1 Management of the works

Fixed:____________ Value related:____________ Time related:____________

49

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time related:____________

50

Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time related:____________

51
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Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time related:____________

52

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time related:____________

53

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time related:____________

54

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’
INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time related:____________

55

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time related:____________

56

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time related:____________

57

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time related:____________

58

B6.0 TEMPORARY WORKS AND PLANT

Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time related:____________

59

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time related:____________

60

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time related:____________

61

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time related:____________

62
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Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time related:____________

63

Item

B7.1 Location

Fixed:____________ Value related:____________ Time related:____________

64

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time related:____________

65

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time related:____________

66

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time related:____________

67

Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time related:____________

68

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time related:____________

69

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time related:____________

70

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time related:____________

71

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time related:____________

72
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Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time related:____________

73

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time related:____________

74

Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15)
working days of taking possession of the site" with "when submitting his priced
bills of quantities / lump sum document"

Fixed:____________ Value related:____________ Time related:____________

75

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time related:____________

76

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time related:____________

77

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally occupied works

Fixed:____________ Value related:____________ Time related:____________

78

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time related:____________

79

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time related:____________

80

Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time related:____________

81

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time related:____________

82
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Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time related:____________

83

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time related:____________

84

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time related:____________

85

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time related:____________

86

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time related:____________

87

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time related:____________

88

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time related:____________

89

B12.0 SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this document and is divided
into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and
post-tender categories form part of these Preliminaries

Spaces requiring information must be filled in, shown as "not applicable" or
deleted and not left blank. Where choices are offered, the non-applicable items
are to be deleted. Where insufficient space is provided the information should be
annexed hereto and cross-referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO
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12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:

12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:

12.1.10 Protection of trees
[3.9] Specific requirements:

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 Enclosure of the works
[6.2] Specific requirements:
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12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the
works an office for the exclusive use of the principal agent, minimum
size 4 x 3 x 3m high internally, suitably insulated and ventilated,
provided with electric lighting and fitted with boarded floor, desk, chair,
drawing stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and
remove on completion of the works a notice board size 3 x 3m as per
Drawing, constructed of suitable boarding with flat smooth surface and
with edging bead 19mm thick round outer edges and projecting 12mm
from face of boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or fixed to and
including a suitable supporting structure of timber or tubular posts and
braces. The board is to be painted ivory white and the bead and 12mm
wide dividing lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO
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12.1.18 Telecommunications
[7.4] Telephone

YES/NO

Facsimile
YES/NO

E-mail
YES/NO

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES/NO

Option B (by employer)
YES/NO

12.1.20 Protection of existing/sectionally occupied works
[11.2] Protection is required

YES/NO

12.1.21 Special attendance
[9.2] Subcontractor (1) details:

Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during
operations to prevent dust and shall provide and erect and remove on
completion of the works all necessary temporary dust screens all to the
satisfaction of the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION
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12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:
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Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the
principal agent

Fixed: ____________ Value related:____________ Time related:____________

90

Item

C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used (PW371)" is
obtainable on the Department's website (http://www.publicworks.gov.za/ under
"Consultants Guidelines"), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: ____________ Value related:____________ Time related:____________

91

Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed to have been tendered for

Fixed: ____________ Value related:____________ Time related:____________

92
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Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

Fixed: ____________ Value related:____________ Time related:____________

93

Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes

Fixed: ____________ Value related:____________ Time related:____________

94

Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor's
account

Fixed: ____________ Value related:____________ Time related:____________

95

Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

Fixed: ____________ Value related:____________ Time related:____________

96
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Item

C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works

Fixed:____________ Value related:_____________ Time related:____________

97

Item

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article
44.1(e) of the Correctional Services Act 8 of 1959

Fixed:_____________ Value related:____________ Time
related:______________

98

C10.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A 31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

99
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Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal
agent, provision of a Service Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means of traditional and/or modern
multi-media techniques, including follow-up courses, making available all tuition
material and performing assessment procedures, all in accordance with the
HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, etc. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including
male and
female condoms, replenishing male and female condoms on a daily basis as
required for the duration of the construction period, all in accordance with the
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ Time
related:______________
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close out, all in accordance with the HIV/AIDS
Specification

Fixed:_____________ Value related:____________ Time
related:______________

Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Construction
Regulations, 2003 issued under the Occupational Health and Safety Act, 1993
(Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A31.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained

Fixed:_____________ Value related:____________ Time
related:______________

100

Item

C11.1 HI-VISIBILTY CONTI-SUIT

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

101

PPE
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Item

C11.2 HI-VISIBILTY T-SHIRTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

102

Item

C11.3 STEEL TOE-CAPPED SAFETY BOOTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

103

Item

C11.4 HI-VISIBILITY SAFETY VEST

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

104

Item

C11.5 SABS APPROVED HARD HAT

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

105

Item

C11.6 HI-VISIBILITY RAIN SUITS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

106

Item

C11.7 STEEL TOE CAPPED GUMBOOTS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

107
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Item

C11.8 DUST MASKS (STIPULATE FFP)

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

108

Item

C11.9 SAFETY GLASSES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

109

Item

C11.10 GLOVES (STIPULATE TYPE):

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

110

Item

C11.11 SAFETY HARNESSES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

111

Item

C11.12 ISSUE OF COVID-19 COMPLIANT FACE MASKS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

112

Item

C11.13 ISSUE OF DISPOSABLE GLOVES

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

113
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Item

C11.14 ISSUE OF FACE SHIELDS

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

114

Item

C11.15 OTHER

Annual/ As required or needing replacing

Fixed:_____________ Value related:____________ Time
related:______________

115

Item

C11.16 SAFETY REPRESENTATIVE TRAINING

Training of safety representatives

Fixed:_____________ Value related:____________ Time
related:______________

116

TRAINING

Item

C11.17 FIRST AIDER TRAINING

Training of first aiders

Fixed:_____________ Value related:____________ Time
related:______________

117

Item

C11.18 FIRE FIGHTING TRAINING

Fixed:_____________ Value related:____________ Time
related:______________

118
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Item

C11.19 BASIC FALL ARREST (US229998)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

119

WORKING AT HEIGHTS

Item

C11.20 BASIC FALL ARREST AND RESCUE (US229995 AND US229998)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

120

Item

C11.21 FALL PROTECTION PLANNER (US229998 AND 229994)

Once off or every 3 years

Fixed:_____________ Value related:____________ Time
related:______________

121

Item

C11.22 SCAFFOLDING SUPERVISOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

122

SCAFFOLDING (AS PER SANS10085)

Item

C11.23 SCAFFOLDING INSPECTOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

123
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Item

C11.24 SCAFFOLDING ERECTOR

Once off

Fixed:_____________ Value related:____________ Time
related:______________

124

Item

C11.25 INDUCTION TRAINING INCLUDING COVID AWARENESS

Fixed:_____________ Value related:____________ Time
related:______________

125

Item

C11.26 OTHER

Fixed:_____________ Value related:____________ Time
related:______________

126

Item

C11.27 CHC MANAGER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

127

HEALTH AND SAFETY SALARIES

Item

C11.28 CHC OFFICER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

128
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Item

C11.29 COVID CONTROL OFFICER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

129

Item

C11.30 OTHER

Monthly Salary

Fixed:_____________ Value related:____________ Time
related:______________

130

Item

C11.31 MEDICALS INCLUDING COVID SCREENING

Pre-placement, Annual and Exist

Fixed:_____________ Value related:____________ Time
related:______________

131

SPECIFIC HEALTH AND SAFETY ITEMS

Item

C11.32 SPILL KIT

Once off

Fixed:_____________ Value related:____________ Time
related:______________

132

Item

C11.33 ACCOMMODATION OF TRAFFIC

Accommodation of Traffic as per Client tender BOQ

Fixed:_____________ Value related:____________ Time
related:______________

133
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Item

C11.34 INDUCTIONS

Annual

Fixed:_____________ Value related:____________ Time
related:______________

134

Item

C11.35 FIRST AID KITS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

135

Item

C11.36 FIRE EXTINGUISHERS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

136

Item

C11.37 ABLUTIONS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

137

Item

C11.38 BARRIER NETTING

Once off

Fixed:_____________ Value related:____________ Time
related:______________

138
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Item

C11.39 FALL PROTECTION PLAN

Fall Protection Plan drafted by a Fall Protection Planner US22994 and 229998
(once off and ongoing implementation)

Fixed:_____________ Value related:____________ Time
related:______________

139

Item

C11.40 NON-TOUCH THERMOMETER

Fixed:_____________ Value related:____________ Time
related:______________

140

Item

C11.41 HAND SANITIZER

Fixed:_____________ Value related:____________ Time
related:______________

141

Item

C11.42 BIO HAZARD BINS AND DISPOSAL

Fixed:_____________ Value related:____________ Time
related:______________

142

Item

C11.43 OTHER

Fixed:_____________ Value related:____________ Time
related:______________

143

Item

C11.44 CONSTRUCTION BOARDS

Once off

Fixed:_____________ Value related:____________ Time
related:______________

144

SAFETY SIGNAGE
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Item

C11.45 FIRE EXTINGUISHER

Once off

Fixed:_____________ Value related:____________ Time
related:______________

145

Item

C11.46 DIRECTIONAL SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

146

Item

C11.47 EMERGENCY ASSEMBLY POINT

Once off

Fixed:_____________ Value related:____________ Time
related:______________

147

Item

C11.48 NO SMOKING SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

148

Item

C11.49 LADIES AND MEN'STOILETS SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

149
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Item

C11.50 'NO NAKED FLAMES' SIGNAGE

Once off

Fixed:_____________ Value related:____________ Time
related:______________

150

Item

C11.51 OTHER (OTHER SIGNAGE)

Once off

Fixed:_____________ Value related:____________ Time
related:______________

151

Item

C11.52 HEALTH AND SAFETY PLAN

Fixed:_____________ Value related:____________ Time
related:______________

152

SAFETY DOCUMENTATION

Item

C11.53 HEALTH AND SAFETY FILE

Fixed:_____________ Value related:____________ Time
related:______________

153

Item

C11.54 COVID PLAN AND PROCEDURES

Once off

Fixed:_____________ Value related:____________ Time
related:______________

154
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Item

C11.55 FALL PROTECTION PLAN

Once off

Fixed:_____________ Value related:____________ Time
related:______________

155

Item

C11.56 OTHER

Once off

Fixed:_____________ Value related:____________ Time
related:______________

156
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REFURBISHMENT OF THE EXISTING STUDENT SUPPORT CENTRE

BILL NO 2

ALTERATIONS TO EXISTING BUILDING

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of Public
Works website, www.publicworks.gov.za) before pricing
this bill 2. Unless otherwise stated all items in this Bill

For further preambles and full descriptions of items not
fully described in this Bill, reference must be made to
supplementary preambles and descriptions in the other
Bills of this Section. Such supplementary preambles and
descriptions shall apply equally

GENERAL NOTES

In taking down and removing existing work the utmost
care shall be observed to prevent any structural or other
damage to remaining portions of the building and the
Contractor shall provide all shoring, needling, strutting,
etc. to ensure stability

GENERAL

Any water supply and other piping that may be
encountered and which is found necessary to
disconnect or cut shall, after such disconnection or
cutting has been authorised by the
Representative/Agent, be effectively stopped off

The existing buildings will be in use and occupied during
the progress of the contract and the Contractor will be
required to carry out the works in such a manner as will
least interfere with the occupants and with the minimum
of disturbance

EXISTING BUILDINGS

The Contractor is advised to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the correctness of sizes of all
new work. All sizes given in relation to existing work are
approximate.

SIZE PERTAINING TO EXISTING WORK
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The Contractor shall make good in all trades to existing
work where damaged or disturbed through the
alterations with all necessary new materials to match the
existing

MAKING GOOD DAMAGED WORK

Descriptions of forming new openings or altering
openings in existing walls shall be deemed to include
breaking out for and forming new brick, in-situ concrete
or prestressed concrete lintels, including all
reinforcement, formwork, turning pieces, etc.

FORMING NEW OPENINGS OR ALTERING
OPENINGS IN EXISTING WALLS

Descriptions of building up existing openings where
given in number shall be deemed to include preparing
existing surfaces all around, brickwork properly toothed
and bonded to existing, wedging up and making good
on both sides as described

BUILDING UP OPENINGS

Where plasterwork on walls, ceilings, etc. are required
to be patched or made good, prices are to include for
the appropriate priming coat and one coat undercoat to
receive paint finishing coats which are measured
elsewhere

PAINTWORK

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

Tenderers are advised to visit the site before tendering
and satisfy themselves as to the nature and extent of
the works, means of access to the site and availability of
working space. No claims will be entertained due to the
tenderer having failed to comply

The Representative/Agent reserves the right to direct
the order in which the contract will be executed, should
circumstances necessitate such action.

PROCEDURE OF WORK
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The risk of loss, theft, fire, storm, riot or otherwise of the
buildings to be demolished and the materials therein
shall rest entirely with the contractor immediately upon
the handing over of the site.

LOSS BY THEFT, FIRE OR OTHERWISE

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed and
any new connections that may be necessary and are to
be made with proper fittings

WATER AND OTHER PIPING

Special care is to be exercised not to unnecessarily
interfere with any electric light, bell, power, telephone or
other wires and fittings that may be met with and due
notice must be given to the Architect.

ELECTRICAL AND OTHER SERVICES

The contractor must protect all work not removed such
as walls, floors, doors, windows, fittings, etc. from
damage during the progress of the work and provide all
necessary materials for doing so.

Tenderers are advised that the existing buildings will be
in occupation during the building operations and due
allowance must be made for the work being carried out
in such a manner as will least interfere with the general
routine of the occupants.

OCCUPATION OF EXISTING BUILDINGS

The contractor shall take special care to minimise noisy
operations during business hours. Such measures will
include, inter alia, the use of silent compressors and
strict control of workmen.

NOISE PREVENTION

The contractor shall demolish the portions of existing
structures or buildings with a minimum amount of
damage to adjoining buildings, materials, pavings, etc.
Any damage caused is to be made good at his own
expense with materials to match the existing.
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Where the Contractor is required to form openings, alter
openings or brick up openings in existing walls all
brickwork shall be made good at jambs including
properly bonding to existing. Brickwork in bricking up
openings shall be wedged and pinned up to

ALTERATIONS TO OPENINGS

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
existing and leave complete and perfect in every
respect.

MAKING GOOD, ETC

TEMPORARY BARRIERS, SCREENS, ETC

Item

Allowance for all necessary temporary tarpaulins,
barricades, screens, fencing, temporary waterproofing,
dust proofing, etc required to isolate any sections of new
or existing buildings for the purposes of excluding users
of the remainder of the building

1

Temporary barriers, screens, etc including removal

REMOVAL OF EXISTING WORK

2.00No
Timber single door (excluding frame) not exceeding
2.5m2

2

Taking out and removing doors, windows, etc
including thresholds, sills, etc (building up openings
elsewhere)

36m600mm wide timber shelving boards3

Joinery works

219m2Gypsum plasterboard ceilings and cornices only4

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc.

219m2300 x 300mm Tiles to floors, treads, risers, etc.5

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes
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96mTile skirtings6

28mTimber skirtings7

REPAIR WORKS TO EXISTING

223m2

Allow for the repair of the existing corrugated iron roof
sheeting including inspection of leaks, suitable
waterproofing and replacement of existing roofing
sheets where possible to existing steel purlins

8

Roofs
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BILL NO 3

CARPENTRY AND JOINERY

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.gov.za)
before pricing this bill 2. Unless otherwise stated all
items in this Bill

Joinery Descriptions of frames shall be deemed to
include frames, transomes, mullions, rails, etc

SUPPLEMENTARY PREAMBLES

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing Items described as "nailed" shall be deemed to
be fixed with hardened steel nails or shot pins to
brickwork or concrete

Decorative laminate finish Laminate finish shall be glued
under pressure. Edge strips shall be butt jointed at
junctions with adjacent similar finish

DOORS, ETC

NOTE: All frames, ironmongery and finishes to doors
are measured elsewhere

Internal single flush panel timber doors

2.00NoSingle doors 40mm thick x 813mm wide x 2032mm high1

SUNDRIES

9.00NoBlinds: 1800 x 15002

Blinds

1.00No
Boardroom rectangular table 3600mm long x 1200mm
wide

3

Study Carrels
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2.00NoClerical desks 1200mm x 750mm wide4

1.00No
2700mm x 1220mm x 1375mm 4 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

5

2.00No
3600mm x 1220mm x 1375mm 4 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

6

1.00No
9000mm x 1220mm x 1375mm 4 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

7

1.00No

14100mm x 1220mm x 1375mm 4 Way single sided
solid meranti wooden study carrel with 200mm(D) book
shelf.

8

2.00No
1800mm x 600mm x 1375mm 2 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

9

1.00No
4500mm x 600mm x 1375mm 2 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

10

2.00No
5400mm x 600mm x 1375mm 2 Way single sided solid
meranti wooden study carrel with 200mm(D) book shelf.

11

4.00No

10 800mm x 1220mm x 1375mm 2 Way single sided
solid meranti wooden study carrel with 200mm(D) book
shelf.

12

110.00NoRick stacker chairs with cotton fabric upholstery.13

Chairs
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BILL NO 4

CEILINGS, PARTITIONS AND ACCESS
FLOORING

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website, www.publicworks.gov.za)
before pricing this bill 2. Unless otherwise stated all
items in this Bill

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted", the bolts are measured elsewhere

CEILINGS, ETC

219m2

75mm Isover insulation blanket closely fitted and laid on
top of brandering between roof timbers etc; turned up
against all trusses and vertical walling etc

1

Non-combustible fibreglass insulation of a density
of not less than 10kg/m3 bonded with an inert
thermo-setting resin

NAILED UP CEILINGS
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219m2Gypsum ceiling boards to existing timber brandering2

9.5mm Rhinoboard ceiling consisting of SABS
approved SA pine saligna or steel branders fixed at
400mm centres in one direction onto which
rhinoboard is fixed, painted side up, at right angles
to the branders, using 32mm galvanized clout nails
or 32mm Grabber screws at 150mm centres. Ceiling
to be fitted to Gyproc standard requirements. Joints
to be taped and ceiling skimmed to gyproc details

1.00No

Extra over ceiling for Pelican standard 600 x 600mm
trap door supported by 38 x 38mm wrought softwood
rebated framing fitted flush in opening

3

72m75mm Coved cornices4

Rhino gypsum plasterboard cornices
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BILL NO 5

IRONMONGERY

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website) before pricing this bill 2.
Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG

Finishes to ironmongery

4.00NoSteel hinges (to existing frames)1

HINGES, BOLTS, ETC

LOCKS

2.00No
75mm four lever upright mortice lockset with satin
chrome furniture

2

'UNION' or other approved

HANDLES

2.00PairsUnion' or similar approved door handles3

'UNION' or other equal and approved

SUNDRIES

2.00NoDoor stop (code CZ8731)4

'UNION' or other approved
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BILL NO 6

Tenderers are to refer to the Model Preambles for
Trades (Latest Edition) and Supplementary Preambles
for further description and amplification of work in this
section

METALWORK

Descriptions of bolts shall be deemed to include nuts
and washers Descriptions of expansion anchors and
bolts and chemical anchors and bolts shall be deemed
to include nuts, washers and mortices in brickwork or
concrete Metalwork described as "holed for bolt(s)" shall
be deemed to exclude the bolts unless otherwise
described

SUPPLEMENTARY PREAMBLES

STEEL SCREENS, ETC

1.00No1000mm wide x 2100mm high burglar screen gate1

Mildsteel screen gate

1.00No1900mm wide x 2100mm high burglar screen gate2
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BILL NO 7

TILING

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website) before pricing this bill 2.
Unless otherwise stated all items in this Bill shall be
deemed to fall

Descriptions Unless described as "fixed with adhesive to
plaster (plaster elsewhere)" descriptions of tiling on brick
or concrete walls, columns, etc shall be deemed to
include 1:4 cement plaster backing and descriptions of
tiling on concrete floors etc

SUPPLEMENTARY PREAMBLES

FLOOR TILING

Supply, delivery and fixing of tiles allowing for all
adhesives, grouts, labours and the like:

219m2On floors1

Internal floor areas (allow a PC sum of R250/m2 for all
materials)

125mSkirtings 100mm high2
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BILL NO 8

ELECTRICAL WORKS

ELECTRICAL RETICULATION

DISTRIBUTION BOARDS(Modification)

5.00No25A 2P circuit breaker1

Supply and install the following circuit breakers

18.00No10A 1P circuit breaker2

6.00No63A E/L circuit breaker3

Supply and install the following power skirting in the
position as indicated on the drawings

POWER SKIRTING

88mSupply4

2-Compartment with cover plate

88mInstall5

9.00NoSupply6

T piece

9.00NoInstall7

5.00NoSupply8

90 bend: Inside

5.00NoInstall9

8.00NoSupply10

End Cap

8.00NoInstall11
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Supply and install the following 3-pin socket outlets
complete with cover plates in the position as indicated
on the drawings, draw boxes measured elsewhere

SOCKET OUTLET

90.00NoSupply12

16A 3-pin dedicated SSO on powerskirting

90.00NoInstall13

1.00NoSupply14

Floor Box complete with (2x SSO, IxData point)

1.00NoInstall15

Conduits and accessories for both electrical as well as
telephone and data installations including couplings,
bushes, locknuts, cutting bending, fixing draw boxes in
accordance with the specifications

170mSupply16

25mm dia galvanised

170mInstall17

Supply and install the following 600/1000V grade PVC
insulated wire into conduit, trunking and power skirting
as specified

PVC INSULATED WIRE

700mSupply18

4mm2(sockets)

700mInstall19

180mSupply20

6mm2(HVAC)

180mInstall21
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Supply and install the following bare stranded earth wire
in conduit, trunking and power skirting

EARTH WIRE IN CONDUIT

300mSupply22

2.5mm²(sockets)

300mInstall23

180mSupply24

4mm²(HVAC)

180mInstall25

AUDIO VISUAL(Boardroom)

1.00NoSupply26

5000 ANSI Lumen 1080p Ceiling mounted Data
Projector with Mounting Pole(Epson or equiv)

1.00NoInstall27

1.00NoSupply28

Motorised Projectior Screen

1.00NoInstall29

1.00NoSupply30

Retractible Cable Culby

1.00NoInstall31
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BILL NO 9

MECHANICAL WORKS

SUPPLEMENTARY PREAMBLES

Descriptions of ducts shall be deemed to include
stiffeners, jointing materials, sealants, couplers in the
running length and access/inspection panels in
accordance with the specification

Ductwork

Pipe diameters are nominal internal unless otherwise
stated

Piping

Unless otherwise stated, descriptions of pipes shall be
deemed to include fixing to walls etc., casting in,
building in or suspending not exceeding 1m below
suspension level

Fixing of pipes

Descriptions of insulation shall be deemed to include
priming the pipes with zinc chromate primer before the
insulation is applied, painting the insulation when
completed and applying vapour barrier where specified

Insulation

Design, manufacture, works testing, supply and deliver
to site, moving into position, erection, connecting up,
site testing, witness testing, providing to insurance
inspectors, demonstrating to the end user,
commissioning and maintenance of the complete
mechanical systems and equipment as shown on the
drawings.

HVAC INSTALLATION

Item

Inverter Split 4 Way Cassette system 3.6kW cooling,
4kW heating capacity complete with wiring ,pipe work &
electrical connection from from local distributution board

1
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Item
Dismantle, relocate and install 2 existing high wall split
units to the offices

2
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REFURBISHMENT OF THE EXISTING STUDENT SUPPORT CENTRE

BILL NO 10

PAINTWORK

Notes: 1. Tenderers are advised to study the
'Construction specification PW371-A and B as
ammended (downloadable from Department of
Public Works website) before pricing this bill 2.
Unless otherwise stated all items in this Bill shall be
deemed to fall

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to include for
all cutting in

DESCRIPTIONS

Previously painted plastered surfaces shall be
thoroughly washed down with polycell sugar-soap
solution, rinse with clean water to remove all traces of
soap, sand glossy surface to a matt finish and allowed
to dry completely for 24 hours before any

PREPARATORY WORK TO EXISTING WORK

Previously painted metal surfaces shall be cleaned of all
rust, scale and dirt, removed by scraping or with steel
brushes. All oil and grease shall be removed and
perfectly clean surfaces obtained. If necessary, the
surfaces shall be de-grease

Previously painted wood surfaces shall be thoroughly
cleaned down. Blistered or peeling paint shall be
completely removed and cracks and crevices shall be
primed, filled with suitable filler and finished smooth

INTERNAL AND EXTERNAL PLASTERED
SURFACES

Paint work to previously painted plastered wall
surfaces
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543m2To plastered walls1

Apply 1 coat undercoat coats and 2 coats PVA
emulsion paint

ON PLASTER BOARD

219m2To plasterboard ceilings2

Apply 1 coat undercoat coats and 2 coats PVA
emulsion paint

WOOD SURFACES

17m2Doors and wood surfaces3

Grain filling, two coats sanding sealer and staining
then prepare and apply one coat oil wood primer,
one coat universal undercoat and two coats enamel
'Velvaglow' or other equal and approved paint on

ON METAL SURFACES

7m2Door frames4

One coat alkyd based zinc phosphate primer and
two coats premium quality polyurethane enamel
paint, on steel

82m2To steel windows (both sides measured)5

96m2
To steel entrance gates, burglar bars and screens (both
sides measured)

6
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Page
No

FINAL SUMMARY
Bill
No

Amount

44PRELIMINARIES AND GENERAL1

50ALTERATIONS2

53CARPENTRY AND JOINERY3

56CEILINGS, PARTITIONS AND ACCESS FLOORING4

57IRONMONGERY5

58METALWORK6

59TILING7

63ELECTRICAL8

66MECHANICAL9

69PAINTWORK10

RSub Total (A)

15 000.00Item
Allow a sum of R15 000.00 (Fifteen Thousand Rands)
for the Community Liaison Officer

RSub Total (B)

RADD VAT @ 15%
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